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 Letter of Transmittal

November 20, 2019
Stuart City Hall
Procurement Division
121 SW Flagler Avenue
Stuart, Florida 34994
Subject: City of Stuart, Florida–Request for Proposal No. 2020-101
Professional Environmental Consulting Services
Good Afternoon:
As a local company in Martin County for over 40 years providing services dedicated to the
environmental consulting, engineering, and local government agency needs, we are pleased to present
this response to the referenced Request for Proposal (RFP) for your consideration. This opportunity fits
seamlessly with our skill set. We have the expertise, experience, and local knowledge to offer you
superior quality services, which will translate to saved time and resources for the City. Tetra Tech’s
Stuart Florida office is located less than a half of a mile from Stuart City Hall, which will allow our staff to
be readily available to the City for meetings and any other project-related needs.
Our proposal response highlights the experiences of our ecologists, geologists, and engineers, all
proficiently trained and highly educated with, relevant local experience. Living in Martin County and
working within the City of Stuart provides for a dedicated staff with personal interest in success. Our
local office will allow our team to act as an extension to City’s staff in providing a comprehensive suite
of services such as:
• Environmental audits of development packages – to review new or modifications to projects and
ensure compliance with municipal codes, environmental laws and regulations.
• Environmental code revisions – to ensure appropriate regulations exist to protect the citizens of
Stuart in a meaningful way and with the appropriate level of oversight.
• Phase I and II Environmental Site Assessments – to evaluate and identify the potential for
hazardous materials and contamination on properties located within the City limits.
• State and Federal wetland and protected species assessments – to delineate wetland habitats in
order to ensure compliance with state and local regulations and assess upland and wetland habitat
for potential occurrence of protected species.
• State and Federal environmental permitting – to identify and obtain necessary state and federal
permits in an expedited manner to ensure lowest level of permitting is needed, to meet grant funding
deadlines and minimize project costs related to permitting efforts.
• Wetland and preserve area management – to identify applicable and successful preserve area
management goals and objectives including but not limited to upland and wetland restoration, design
of functional wildlife habitat using native Florida vegetation, and passive recreational design.
• Resilience Planning – to identify long range planning goals related to threats such as extreme
weather events and climate change.
• General environmental consultation and coordination – as needed to ensure project success.
Tetra Tech is a full-service environmental firm capable of servicing all the needs of the City. The
Stuart office staff include former employees of several government agencies involved in regulatory
programs, land management and restoration, which allows for intimate knowledge of government
processes and constraints including schedule and budget as they relate to the citizens that are
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served. We are also sensitive to government agency requirement to work in compliance with the
“Sunshine Law”.
We propose managing this project out of our Stuart office with support and resources from our Port St.
Lucie, Boynton Beach, Cocoa Beach, Orlando, and Jacksonville offices as needed. We have added
additional specialty firms to cover a wider range of project experiences.
The Tetra Tech team includes professionals from several local organizations, including small
businesses:
Ardaman & Associates, Inc. (a Tetra Tech Company) to
support with geotechnical investigations and Phase I and II
ESAs
Erin L. Deady, PA, a woman-owned small business firm to
support with code revisions and resilience planning
Quest Ecology, Inc. a woman owned small business firm to
support wetland and protected species efforts.

By working together with these firms, Tetra Tech will provide the City with the highest level of service
possible and we are confident this extremely qualified team and our nearby Stuart office puts us in the
best position to deliver the required services. Our team makes a positive commitment to perform and
complete assigned projects exceeding your expectations and we look forward to the opportunity to
demonstrate our capabilities and commitment to your staff.
Please do not hesitate to contact me at my office, 772-781-3472, if you have any questions.
Sincerely,
Tetra Tech, Inc.

Brian Proctor
Vice President and Southeast Operations Manager
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Company Profile
Tetra Tech is a leading provider of consulting, engineering, and technical services. We are a
diverse company, including individuals with expertise in science, engineering, construction, and
research. Our strength is in collectively providing integrated services, delivering the best
solutions to meet our clients’ needs.
Tetra Tech is a full-service consulting and engineering firm with a
substantial global presence, with one of our main offices and
warehouse located in Stuart, Florida. We help our clients
conceptualize and execute innovative solutions to their most difficult problems.
As a local company in Martin County for over 40 years, Tetra Tech has been providing services
to local government agencies in environmental consulting, environmental site assessment and
wetland and wildlife assessments and permitting. We also bring a wide range of other services
including feasibility studies, stormwater and civil engineering and design, underwater
engineering inspections, site remediation and resilience planning.

History
Formed in 1966, Tetra Tech is respected for our excellent
business practices and outstanding reputation in science and
engineering. We are consistently ranked by Engineering NewsRecord (ENR) as among the leaders in our field. Tetra Tech’s
2019 ENR national rankings include No.1 in Water,
Environmental Management, Consulting Studies and
Environmental Science.
Tetra Tech was founded as a civil engineering firm by four
graduates of the California Institute of Technology and has
based itself in Pasadena, California since 1966. Its select group
of technical experts provided engineering services for
waterways, harbors, and coastal areas. During these first decades, Tetra Tech completed
projects that had global significance, from a groundbreaking tsunami wave study for the Atomic
Energy Commission to master planning and designing coastal protection measures for Egypt’s
Nile River Delta.
During the 1980s, Tetra Tech met the expanding need for environmental remediation, which
involved groundwater modeling, landfill closing, and restoring contaminated military and
manufacturing facilities and sites. The firm completed highly visible projects on behalf of the
Department of Defense, the Environmental Protection Agency, and other federal agencies, all of
which launched the company to its place among the leading environmental and engineering
firms in the United States.
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In December 1991, Tetra Tech became a publicly traded enterprise. Since its initial public
offering, the company has grown substantially, expanding its markets, services, and clientele
through internal growth and international acquisitions.
Today, Tetra Tech is a global leader in providing engineering and technical services. The
company is acknowledged for its cutting-edge expertise in sophisticated environmental analysis,
modeling, and design and for delivering this expertise effectively across an entire project life
cycle.

Tetra Tech’s Global Reach
Tetra Tech has offices and operational infrastructure throughout the United States, Canada, and
abroad. With 20,000 associates in more than 450 offices in more than 120 countries on seven
continents, Tetra Tech’s technical knowledge and hands-on site work is broad and deep. Our
staff is supported by a uniform administrative and management system that project teams can
access immediately to ensure work is completed effectively.
Tetra Tech has expanded its geographic presence significantly in recent years through strategic
acquisitions and internal growth, especially in Canada, Latin America, and Australia. We also
have considerable operations in Asia, Europe, and the Middle East.

Tetra Tech’s Corporate Structure
Tetra Tech is organized into two major business groups that align with our core markets and
enhance the development of high-end consulting and technical solutions to meet our growing
client demand:
 Government Services Group (GSG) provides consulting and engineering services
worldwide for a broad range of U.S. government clients (federal, state, and local) and all
activities with development agencies. Services include water and waste management,
environmental restoration, international development, sustainable infrastructure design,
and a broad range of civil infrastructure design for facilities, transportation, and regional
and local development.
 Commercial/International Services Group (CIG) provides consulting and engineering
services worldwide for a broad range of commercial and international clients. Services
include management consulting, environmental remediation, geotechnical investigations,
and design engineering.

Ownership
Tetra Tech is a publicly traded corporation (NASDAQ:TTEK), with Dan Batrack at the top of the
corporate leadership team as Chairman and Chief Executive Officer. No officer or director holds
a majority share of stock nor interest greater than 5 percent. More about the Tetra Tech
management team can be obtained from our corporate website:
https://www.tetratech.com/en/management-team
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Office Locations
Tetra Tech currently maintains 23 offices throughout the
State of Florida with 500 employees. Tetra Tech has 450
offices and more than 20,000 professionals located in the
United States and internationally. Tetra Tech supports
commercial and government clients in the areas of water,
natural resources, and infrastructure. Tetra Tech will
manage this contract from our Stuart office, which is less
than a mile south of the City’s offices and is directly
accessible via U.S. Highway 1. Additionally, Ardaman &
Associates, Inc., (a Tetra Tech company) is located 16
miles north in St. Lucie County from the City’s offices in
Stuart.
To sustain the highest level of quality and expertise that
our clients have come to expect, Tetra Tech maintains an
extensive inventory of specialized equipment. The
equipment ranges from watercraft, airboat, vehicles,
ATVs, instruments and related equipment. Tetra Tech
has a long-term lease on a modern, 3,900-square-foot
high-bay warehouse located at 7917 SW Jack James
Drive, Stuart, Florida, which is conveniently located off I95 and SR 76.
In this warehouse, we store and maintain a variety of
watercraft, ATVs, data collection instruments, supplies, sampling equipment, and sample
bottles. We selected the location of this warehouse because it is optimally convenient to our
Stuart operations office, and also to major north, south, and
We not only work here we live here
west roads that reduce our mobilization time to project
and know when you are successful it
locations.
makes all our lives better.
The following table presents the number of staff in each of the major service categories listed in
the solicitation who would be available to support this contract from tetra Tech’s Stuart office.

Table 1-1. Tetra Tech Team Depth of Staff in Required Disciplines
Service Category Listed in the RFP
Environmental Audits of Development Packages
Environmental Code Revisions
Environmental Site Assessments, Phase 1 and Phase 2
Preliminary Wetland and Protected Species Assessments
Environmental Permitting
Wetland and Preserve Area Management
General Consultation and Coordination

Available Stuart
Office Staff
2
2
4
5
3
4
10
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Tetra Tech Team
The Tetra Tech Team has been assembled to provide the City of Stuart with the best quality of
Environmental Consulting Services and to ensure successful projects that meet your goals and
objectives.
Firm

Location

Tetra Tech, Inc.

Ardaman & Associates, Inc.

Erin L. Deady, PA

Primary Role

759 S. Federal Highway, Suite 314
Stuart, FL 34994

Environmental audits, code
revisions, Phase I and II ESA,
wetlands, wildlife, permitting,
preserve management

460 NW Concourse Place, Unit 1
Port St. Lucie, FL 34986

Phase I and II ESA

54 ½ SE 6th Ave.
Delray Beach, FL 33483

Resilience Planning, code
revisions

735 Lakeview Drive
Wimauma, FL 33598

Wetlands, wildlife, permitting,
preserve management

Quest Ecology, Inc.

Additional detail on each team subcontractor is provided under Tab 5.

Staffing Plan
The Tetra Tech team has decades of environmental consulting experience, specifically in
natural resources management, including preserve area management, wetlands and wildlife
assessments and environmental permitting, and regulatory compliance. We offer a full range of
supporting environmental services such as Phase 1, 2 and 3 Environmental Site Assessments,
wetland delineation, environmental impact assessments, National Environmental Policy Act
(NEPA) documentation, wetland mitigation design and management, habitat restoration and
land management, threatened and endangered species coordination, protected species
assessments, and monitoring and reporting. We also have several team members that are
“Authorized Gopher Tortoise Agents” by the Florida Fish and Wildlife Conservation Commission
(FFWCC), qualified to do gopher tortoise permitting and relocation.
Provided below is our team project organization chart followed by a brief introduction to the
skills and qualifications of our project management and discipline lead staff.
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Figure 1-1.

Project Organization

Project Manager
Georgia Vince–Project Manager and lead for Environmental Permitting and Environmental
Code Revision. For this contract, Tetra Tech has assigned a senior project/program manager
with more than 20 years of experience that includes managing multidisciplinary staff for projects
large and small, and task order projects under long-term agency contracts. She specializes in
state and federal environmental permitting, previously having worked as the Program
Administrator for the Environmental Resource Program (ERP) at the Florida Department of
Environmental Protection (FDEP) for the Southeast District, which includes Martin County. In
this role, Georgia managed the day-to-day ERP permitting and compliance activities and was
personally involved in permitting complex, high-profile, and sometimes controversial projects.
Prior to working in the Southeast District, Georgia worked for FDEP in Tallahassee where she
was responsible for drafting revisions to the Florida Administrative Code related to the ERP
program including wetland regulations and mitigation assessment rules. Georgia also spent four
years working at the South Florida Water Management District (SFWMD) as the supervisor for
the section that obtained permits for Everglades restoration projects, capital improvement
projects, and other operation and maintenance permits including local, state and federal
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authorizations. These projects sometimes included Florida Department of Transportation
(FDOT) permits, Federal Aviation Administration (FAA) permits, building permits, and
consumptive use permits, among many others.
For all task orders, Georgia will employ a proven management approach with a central goal of
establishing an early consensus by all project stakeholders on the project’s goals and objectives
and the methods to achieve each in the most expeditious and cost-effective manner. Tetra Tech
strives to achieve this Shared Vision during the kickoff meeting, with attendance by our project
manager, management team, and key technical staff as required meeting and collaborating with
City staff. Tetra Tech shares your principles for successful and effective work product delivery.
These principles can be summarized as follows:
 Communication. Early and often! Keep the City Project Manager aware of status and
budget issues. Communication in the project early stages helps establish the City’s
expectations and provides for an opportunity for the team to evaluate challenges and
opportunities and to head off critical issues as early as possible. Regular communication
between PMs is essential so there are no “surprises”.
 Assign the Right Project Team. This step is critical to ensure a smooth and efficient
project. It will be our responsibility to identify the appropriate technical staff and
subconsultants to ensure that they know the project requirements, City standards,
understand the QA/QC process, and to be familiar with the operation of the system.
Per the RFP, Tetra Tech will not
 Subconsultant Management. Tetra Tech will take
assign its contract with the City nor
full responsibility for all work performed under this
subcontract any of the work
contract, including the work of our team
requirements to be performed outside
of the existing subcontractor team
subcontractors. In the unlikely event that a
members. Note that Tetra Tech is able
subcontractor’s work is deficient, we will ensure that
to perform all of the City’s work scope
the work is corrected to the full satisfaction of the
with in-house, local staff.
City. All subcontractors will have contracts with
appropriate scopes and contract flow-down requirements.

To ensure superior subcontractor performance, Tetra Tech’s subcontractor management
activities will focus on our four key aspects: scope, schedule, budget and quality. By
tracking each of these items, our managers will have the necessary information
regarding when and how to exercise specific control mechanisms, depending on the size
of the delivery order and the scope of the subcontractor’s services. Our relationship with
subcontractors will emphasize the following:
•

Clearly defined responsibilities;

•

Direct supervision of team subcontractors and specialty subcontractors by work
order manager with assistance from technical staff;

•

Corporate commitment at the highest levels of the subcontractor's organization to
ensure commitment of adequate resources and to provide a mechanism for resolving
misunderstandings quickly;
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•

Frequent interface at the project level to gain participation and to provide a means to
“look ahead”; and

•

Periodic reviews that address subcontractor performance in terms of scope, quality,
cost, and timely completion of work.

Staff Experience
The Tetra Tech Team key personnel individual experience listing each team member and
comparable projects specific to the Request for Qualifications is included in this section.
 Georgia Vince–Lead for Environmental Permitting and Environmental Code Revision
 Brian Proctor–Lead for Environmental Audits and Wetland and Preserve Area
Management
 Patrick Zuloaga–Lead for Preliminary Wetland and Protected Species Assessments,
including Endangered Species Act (ESA); support for Wetland and Preserve Area
Management
 Shawn Ouellette, PG–Lead for Environmental Site Assessments, Phase I and II
These key discipline leads are supported by additional qualified staff from within Tetra Tech and
our team subcontractors:
 Ardaman and Associates, Inc.–Phase I and II Environmental Site Assessments
 Erin L. Deady, PA–Audits of Development Packages, Resilience Planning and Code
Drafting
 Quest Ecology, Inc.–Wetland and protected species assessments, environmental
permitting, wetland and preserve area management
Resumes for staff anticipated to participate in this contract are provided following this tab.
Additional details about our subcontractor firms is provided in Tab 5.

Tab 1  Page 1-7

Georgia Vince
Project Manager/Permitting/Code Revision
,

EXPERIENCE SUMMARY
Ms. Vince has over 20 years of experience with regulatory and permitting programs for
state, federal and local levels of government, included Sovereign Submerged Lands,
Joint Coastal Permitting, Environmental Resource Program, Coastal Zone
Management reviews and Section 404 permitting for large and small projects including
linear pipelines, ports, and offshore construction projects. Experience also includes
Section 106 consultation, wetland delineations, wetland mitigation, wetland
restoration, environmental assessments, National Environmental Protection Act
(NEPA) analysis, and threatened and endangered species biological assessments.
Previously, Ms. Vince was responsible for permitting and compliance activities related
to Comprehensive Everglades Restoration Project (CERP) projects through
coordination with planning, engineering, construction and operation. Ms. Vince has
extensive experience in public speaking and coordinating with stakeholders on
sensitive environmental issues.

RELEVANT EXPERIENCE
South Florida Water Management District (SFWMD) Everglades Agricultural
Area (EAA) Storage Reservoir Feasibility Study (2017–Present). Project manager
for the EAA Storage Reservoir Feasibility Study and Draft Environmental Impact
Statement which is a federal planning document for 240,000-acre-feet water storage
reservoir and associated storm water treatment area. Tetra Tech was the lead
consultant on this project and performed project management, report preparation
including development of major sections of the document in coordination with SFWMD
staff, quantities and cost estimating for the preliminary design, habitat unit evaluations,
biological assessment, coordination of numerous public meetings, preparation of the
administrative record, and technical editing and publishing the final report. Tetra Tech
completed the feasibility study in compliance with federal policy within six months of
executing the work order, on time and under budget.
Duke Energy Stormwater Inspection Compliance, Multiple Sites, North Florida
(2018–Present). Project manager overseeing all project-related activities for
numerous transmission line and substation construction projects for Duke Energy,
Florida. Oversee several field technicians that perform weekly and rain event
inspections for compliance with the NPDES construction program. Oversee subcontractors that install and maintain stormwater best management practices.
Coordinate with Duke Energy staff and construction contractors.
City of Fort Pierce, Melody Lane Fishing Pier, FL (2014). Project manager for the
structural design and permitting of the Melody Lane Fishing Pier project. Responsible
for obtaining timely state and federal permits in order to submit grant application.
Permitting included informal consultation with the National Marine Fisheries Service
(NMFS) for smalltooth sawfish and sea turtles. State permit included sovereign
submerged lands authorization for the pier. The public fishing pier was funded through
the Florida Inland Navigation District and provides access to the Indian River Lagoon.
Coordinated design features with the City of Fort Pierce, including use of grated
decking to minimize impacts to the marine environment from shading. Coordinated
benthic resource surveys for the project and surrounding area.

PROJECT ROLE
Project Manager;
Environmental Permitting;
Environmental Code Revision
EDUCATION
BS, Biological Oceanography,
1993, Florida Institute of
Technology
AREAS OF EXPERTISE
Project permitting
Compliance monitoring
Agency consultation
Stakeholder engagement
REGISTRATIONS/AFFILIATIONS
Qualified Stormwater
Management Inspector
# 25763
Wetland Delineation and Hydric
Soil Identification Training,
2008
Member of Florida Association
of Environmental
Professionals
Member of American Water
Resources Association
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Palm Beach Gardens, Florida
YEARS OF EXPERIENCE

20
Confidential Client, Due Diligence Reporting, Multiple Solar Project Sites, FL
(2016–Present). Project manager for multiple project sites located throughout Florida
to perform reconnaissance surveys and prepare a due diligence report related to wetlands, wildlife concerns, protected
species, permitting and local government regulations related to development of solar facilities and transmission and
distribution projects. The due diligence reports for solar facilities included a mitigation cost estimate for impacts to wetlands or
protected species. The subject properties for solar facilities ranged from 350 to 800 acres in size for development of 74.5-MW
solar facilities. State, federal, and local permit requirements have been reviewed for over 80 transmission and distribution
projects.
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Florida Power & Light Company, Miami-Dade Solar Energy Center, Miami-Dade County, FL (2016–2018). Project
manager responsible for overseeing local, state and federal environmental permitting, including preparing of permit
applications, wildlife and habitat surveys, wetland delineation, cultural resources surveys, and all agency coordination related
to the processing of permits for the construction of the solar facility. State permit was received within 32 days of submittal of
the permit application.
Orlando Utility Commission (OUC) Stanton Energy Center, Greenwood Energy, Orlando, FL (2016). Task manager to
perform a review of existing permits obtained for a proposed 6-MW solar facility and associated transmission lines to be
constructed at two locations within the OUC Stanton Energy Center property in support of Greenwood Energy’s acquisition of
the project from another entity. Tetra Tech prepared a memo for the client summarizing the results of the permit review and
identified other required regulatory approvals.
Florida Power & Light Company, Turkey Point Environmental Permitting, Miami-Dade County, FL (2016–2018). Project
manager to oversee local, state and federal environmental permitting, including preparing of permit applications, wetland and
wildlife surveys, permit exhibit preparation, and all agency coordination related to the processing of permits for ongoing
projects and modifications at the Turkey Point nuclear facility. Responsibilities include assessment of wetland impacts,
evaluation of effects to protected species, and water quality certification. Permitting efforts included Miami Dade County
Class I, State Environmental Resource Permits, and federal Section 404 and 408 authorizations.
Equitrans Natural Gas Expansion Project, Pennsylvania and West Virginia (2015–2018). Deputy project manager for the
Equitrans Expansion project designed to transport natural gas form the northern portion of the existing Equitrans system south
to a future interconnection with Mountain Valley Pipeline, as well as existing inter-connects on the southern portion of the
Equitrans’ system with Texas Eastern Transmission, LP and Dominion Transmission, Inc. Tetra Tech was hired to assist
Equitrans with the Federal Energy Regulation Commission (FERC) licensing application and provide data collection and field
surveys for the necessary resource reports as part of the application.
South Florida Water Management District (SFWMD), C-43 Water Quality Treatment Area (WQTA) Mesocosm Test
Facility Project, Labelle, FL (2015–Present). The overall goal of the C-43 WQTTP project is to develop a conceptual design
of a test facility comprised of mesocosms and test cells that: 1) will effectively remove and/or reduce total nitrogen (TN) from
the Caloosahatchee River watershed; 2) is based on a review of available information and sound science; and 3) is
implementable and cost-effective on larger scales and/or applicable to other south Florida estuarine systems. The C-43 WQTA
Mesocosm Test Facility project, is Phase I of a multi-phased project. Future phases will include a full-scale treatment facility.
This project is to design, construct, and operate a cost-effective Mesocosm Testing Facility including all necessary sampling
and testing plans, planting plan, and operation and maintenance plan.
City of Manalapan, Audubon Causeway Bridge Replacement Permitting, FL (2014). Project manager for the state and
federal permitting effort related to the replacement of the Manalapan Causeway Bridge. This historic bridge is being
redesigned to meet current Department of Transportation standards and required widening of the bridge span and
replacement of the two bridge abutments (seawalls). The permitting efforts included seagrass survey and mangrove
delineation. Additionally, because of the original date of construction of the bridge, a sovereign submerged lands easement
application was also prepared and issued. Coast Guard approval for navigation was also obtained.
SFWMD, West Palm Beach, FL (2008–2010). Section leader for permitting and compliance, responsible for CERP project
permitting and compliance including obtaining local, state, and federal permits for construction and operation of numerous
large-scale restoration projects, as well as oversight of compliance of previously permitted restoration projects. Coordinated
with state and federal regulatory agencies on NEPA process, prepared and reviewed EAs/EISs, threatened and endangered
species review, biological assessments and other regulatory documentation for all SFWMD construction projects.
SFWMD, Everglades STA Technical Support, FL (2013). Project manager responsible for managing and implementing
engineering and other technical support for the operation and management of the Everglades Stormwater Treatment Areas
(STAs). Tasks entailed STA operational and management support, including short- and long-term operation of the STAs and
supporting activities related to STA performance, GIS analysis, technical briefings and progress reports. Oversaw data mining
and database analysis to support SFWMD efforts and the 5-year STA Science Plan targeted at solving complex phosphorus
concentration reduction issues.
Kitching Creek Central Flowway Restoration Project, Martin County, FL (2013). As project manager, responsible for
coordination with Martin County engineering staff, design engineers and hydrologic modeling results to ensure project purpose
and construction schedule are met for this large-scale restoration project. Coordinated with county biologists regarding wetland
restoration efforts and obtained state and federal environmental permit documents.
SFWMD, Western Basins Water Resources Evaluation (WBWRE) Project, Western Everglades Area, FL (2016–
Present). The Western Basins area is located at the junction of Hendry, Collier, Palm Beach, and Broward counties and
comprises the C-139, feeder canal, L-28, and L-28 gap basins. The project serves as the foundation for a broader evaluation
of potential hydrologic and water quality improvements for the Western Basins area, including potential future CERP features
or projects. Responsible for oversight of project schedule, QA/QC of project deliverables, coordination of field data collection
activities, report preparation, stakeholder meetings, and general project management activities. This project is contracted
through a joint venture (JV) with Jacobs Engineering Group and is a component of CERP.
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Brian Proctor
Natural Resources Management
,

EXPERIENCE SUMMARY
Mr. Proctor has 24 years’ experience in land stewardship, natural resources
management, wetland ecosystems, and natural areas restoration with a particular
emphasis on land development, restoration planning, permitting and implementation.
He has been the responsible person in charge of designing, permitting, planning, and
implementing a diverse array of upland and wetland development projects. His
experiences include delineation, assessment, and environmental resources permitting
for both upland and wetland habitats. Mr. Proctor has been the landowners advocate
preparing and conducting surveys for species listed as endangered, threatened or of
special concern including marine turtles, indigo snakes, bald eagles, scrub jays, red
cockaded woodpeckers, manatees, crested caracaras, gopher tortoises, wood storks,
and shore birds along with negotiating with state and federal agencies for full use of
their property. Additionally, Mr. Proctor was a land manager for the state of Florida
where he was responsible for oversight of the management, planning, and
implementation of restoration and enhancement activities on over 160,000 acres of
state-owned and managed lands.

PROJECT ROLE
Environmental Audits of
Development Packages;
Wetland and Preserve Area
Management
EDUCATION
MS, Environmental Resource
Management, 1995, Florida
Institute of Technology
BS, Environmental Policy,
1991, University of Maryland
AREAS OF EXPERTISE

RELEVANT EXPERIENCE

Program/Project management

U.S. Army, Integrated Natural Resources Management Plans (INRMP) Program
Management, Fort Gordon, GA (2018). As program manager, provided program and
project management support to the Environmental Command at Ft Gordon.
Supervised four staff to oversee implementation on the NEPA program, including
cultural resources and the GIS database. Implemented natural resource surveys in
support of the INRMP base wide including forestry assessments, gopher tortoise
surveys, bat surveys, and red-cockaded woodpecker foraging habitat assessments.

Project permitting

City of Fort Pierce, Island Breakwaters Post Construction Ecological Monitoring
(2015). Project Manager responsible for coordination of compliance data of mitigation
components required by Environmental Permits from the State of Florida and the U.S.
Army Corps of Engineers. Mitigation components included dredge hole filling, prop
scar restoration, oyster bed creation, mangrove creation, lime stone reef, and beach
dune habitat. Goals have been met successful following 4 years of implementation.
Also responsible for coordination of the required structural performance standards.
City of Fort Pierce, Island Breakwaters, St. Lucie County, FL (2013). Project
manager responsible for overall project management and implementing construction
management and engineering inspections during construction for a 12-island
breakwater system. The breakwater is composed of 11 free-form rock islands and a
larger island consisting of geotextile tubes, sand, and armor stone. Responsible for
implementation of mitigation services to include creation of oyster reefs, mangrove
marshes, seagrass habitat, dune habitat, and nesting areas for least terns and other
shore birds. Responsible for contractor adherence of the environmental permits and
the environmental protection plan. Oversight of monitoring activities of listed species
including manatees, least terns, and sea turtles as well as water quality and turbidity.
South Florida Water Management District, CERP 404 Permit Applications, FL
(2011). Project manager responsible for preparing an analysis of mitigation
opportunities for the South Florida Water Management District to be used in
conjunction with processing 404 permit applications for the Comprehensive
Everglades Restoration Program (CERP). Also responsible for preparation of
monitoring plans and reports to support environmental compliance for the permitting
section of the CERP Division for self-performed on-site mitigation.

Agency consultation
Stakeholder engagement
REGISTRATION/CERTIFICATION
FDEP, Certification for
Stormwater, Erosion and
Sediment Control Inspector
#22435
PADI Scuba Certification
Commercial Pesticide
Applicator License, State of
FL in Natural Areas and
Aquatics
Authorized Gopher Tortoise
Agent #GTA-19-00075
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Palm City, Florida
YEARS OF EXPERIENCE
24

Loxahatchee Mitigation Bank Wood Stork Analysis (2011). Task manager for preparation of an analysis documenting the
net positive increase in foraging biomass for wood storks following restoration of the Loxahatchee Mitigation Bank as part of
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an ongoing Mitigation Banking Program at Tetra Tech. Coordinated with the U.S. Fish and Wildlife Service (USFWS)
concerning use of Mitigation Bank credits to satisfy incidental taking of wood stork habitat by land development projects.
South Florida Water Management District, Dispersed Water Storage Study (2010). Managed preparation of conceptual
designs for five large dispersed water management storage projects district-wide. Performed field investigations and prepared
report of preliminary designs.
Martin County, Kitching Creek Watershed (2010). Senior scientist assisting with the design and permitting of the Kitching
Creek watershed improvements. The projects purpose is to reestablish the historical flow patterns through a 19.9-square-mile
basin in southern Martin County, Florida and includes the state and federal permitting required to construct the necessary
appurtenances needed to regulate flow into and out of this area.
City of Fort Pierce, Marina Reconstruction Federal Permitting, St. Lucie County, FL (2009). Task manager responsible
for federal permitting activities for reconstruction of City of Ft Pierce Marina and the creation of 11 Island breakwaters within
the Indian River Lagoon. Significant coordination with federal and state partners including NOAA NMFS Habitat Conservation
and Protected Resources divisions, U.S. Environmental Protection Agency (USEPA), and USFWS concerning avoidance and
minimization of impacts to listed species, proposed mitigation, Essential Fish Habitat (EFH), critical habitat, and other listed
species concerns.
Loxahatchee Mitigation Bank, Palm Beach County, FL (2009). Permitting task manager responsible for major permit
modifications to the FDEP permit and the Federal Mitigation Banking Instrument (MBI) to operate a wetland mitigation bank.
Revised methodology for measuring interim and final success criteria. Coordinated with state and federal regulatory agencies
including U.S. EPA, USFWS, and USACE to negotiate a permit issuance.
Confidential Client, 8-Mile Ranch Mitigation Bank (2009). Project manager responsible for preparation of a feasibility
analysis for a proposed mitigation bank in Florida. Analyzed the feasibility of the overall concept for restoration, credit creation,
and market absorption rate, along with the potential permitting challenges.
EW Consultants, Inc. (2000–2006). Coordinated and performed field activities in support of the preparation of Environmental
Assessments (EAs) and Impact Statements (EISs) for projects up to 10,000 acres. Responsible for the preparation of
Environmental Assessments and Environmental Impact Statements. Prepared Environmental Resource Permit (ERP)
Applications. Prepared in excess of 100 Preserve Area Management Plans in support of ERP applications and land
development applications throughout Florida. Prepared numerous Habitat Conservation Plans for USFWS for numerous
species on the Endangered Species Act list to accommodate land development activities. Prepared wetland mitigation plans in
support of wetland ERP applications. Delineated and characterized over 20,000 acres of state and federal jurisdictional
wetlands for the private entities, local governments and the state of Florida proposed for purchase through the Florida Forever
Program.
Environmental Assessments/Environmental Impact Statements, FL. As environmental scientist, coordinated and
performed field activities in support of the preparation of National Environmental Policy Act (EPA) Environmental Assessments
(EA) and Impact Statements (EIS) for projects up to 10,000 acres. Responsible for the preparation of EAs and EISs. Prepared
ERP applications including mitigation plans. Prepared in excess of 100 Preserve Area Management Plans in support of ERP
applications and land development applications throughout Florida. Prepared numerous Habitat Conservation Plans for
USFWS for numerous species on the Endangered Species Act list to accommodate land development activities. Delineated
and characterized over 20,000 acres of state and federal jurisdictional wetlands for lands proposed for purchase through the
Florida Forever Program.
St. Sebastian River Aquatic Resources Baseline Monitoring, Sebastian, Indian River County, FL. As project manager
and lead scientist, managed the development of a baseline monitoring report to establish natural aquatic indicators of health
for the St. Sebastian River. The purpose of the monitoring was to establish the presence or absence of aquatic resources and
to evaluate their health as a reference for future restoration activities. The project included a desk top analysis of historical
data followed by the establishment of survey protocol to establish locations of existing oyster beds and submerge aquatic
vegetation. Data collection included spatial extent and percent viability of SAV and oysters. The areas were mapped using
GIS. Monitoring of the resources was continued for a period of two years.
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Delray Beach, FL 33483
954.593.5102
Firm Attorney: Erin L. Deady
Erin L. Deady, P.A., is a full service legal and consulting firm. Firm President, Erin Deady, is a
licensed attorney in Florida, a certified land planner by the American Institute of Certified Planners
(“AICP”) and a LEED AP. Ms. Deady's practice is primarily focused on public sector government
representation but also includes numerous private sector and agricultural clients. Ms. Deady's
practice includes environmental restoration initiatives, water, energy, climate, local government,
administrative law and land use issues.
Ms. Deady's experience includes litigation, public finance, special purpose governmental
representation and creation and land use planning. Erin is a frequent lecturer and author on climate
change, energy, environmental restoration and public finance issues statewide and nationally.
AREAS OF PRACTICE: Environmental, Energy, Land Use, Water Use and Planning,
Sustainability and Climate Change.
• Gulf Restoration. The Firm currently works with local governments regarding planning
receipt, expenditure and distribution of RESTORE Act funds including development of
multi-year implementation plans and all compliance issues. This includes leveraging of
funding sources and management of subawards and sub-recipients.
• Environmental. Clients have included local governments, Special Districts, private sector
companies, agricultural and Tribal entities involving environmental restoration,
development and regulatory issues such as jurisdictional wetlands, endangered species, and
water resources management and planning.
• Energy. Work has included projects public and private sector clients on the development
of energy financing programs and incentives for project development related to energy
efficiency, energy financing, energy conservation planning and project management, green
building, federal and state legislative issues and renewable energy.
• Land Use. Projects have included work with multiple consulting teams as both Project
Manager and sub-contractor on projects related to comprehensive planning, code
development and project approval.
• Water Use and Planning. Clients have been represented before local, state and federal
agencies, on wetland, environmental and water resources permitting, federal and state
rulemaking, litigation and legislative issues.
• Sustainability and Climate Change. Projects have included securing funding for and
development of numerous sustainability and climate change plans and integration of these
issues into the local government planning process.
PROFESSIONAL EXPERIENCE
• Erin L. Deady, P.A., President and Of Counsel to Corbett and White, P.A., 2011 to present.
• Lewis, Longman & Walker, P.A., 2003-2011, Shareholder, 2008. Ms. Deady also created
the firm’s Sustainability Practice Group in 2010 and served as its first Chair.

• Environmental Counsel, Audubon of Florida, 1997-2003, an alliance of the National
Audubon and Florida Audubon Societies. Ms. Deady provided policy formulation and legal
representation on a range of issues including water resources, land use, administrative law,
land acquisition and Everglades Restoration policy.
• Various land use planning and environmental issues for the Village of Wellington, the
Broward County Department of Planning and Environmental Protection, the South Florida
Water Management District.
• Fellow at the Center for Urban and Environmental Solutions at Florida Atlantic University,
1995-1997.
EDUCATION
• Nova Southeastern University, Shepard Broad Law Center, Juris Doctorate, 2000.
• Florida Atlantic University, Master of Public Administration, Environmental Growth
Management Fellow, 1996.
• University of the Virgin Islands, Master of Public Administration Program, attended 1995.
• University of Miami, Bachelor of Arts, Marine Science Affairs, 1993.
PROFESSIONAL, CIVIC AND COMMUNITY INVOLVEMENT & MEMBERSHIPS
• Admitted to Florida Bar (2000), member of Executive Council for the Environmental and
Land Use Law Section, 2002-Present.
o Chair 2012-2013
• Member of the American Institute of Certified Planners & the Florida Chapter of the
American Planning Association.
• Leadership in Energy and Environmental Design (LEED AP®), U.S. Green Building
Council.
• Gale Academy Board of the Friends of the Environmental Academy, Forest Hill High
School, 2008-2010.
• Participated in Southern Most AIDS Ride, Miami to Key West, to raise funds for AIDS/HIV
Charities, 2004, 2008, 2012 & 2013.
• Member, Alternative Water Supply Grant Selection Committee, SFWMD, May-June, 2003.
• State Co-Chair of the Everglades Coalition, 2002 & April 2003-October 2003.
• Pal-Mar Water Control District Board of Supervisors, July 2002-July 2005.
COURTS
• Admitted to Practice all Florida Courts.
• Admitted to Practice in the United States District Court, Northern District of Florida.
• United States Court of Appeals for the Eleventh Circuit.

Shawn Ouellette, PG
Geologist
,

EXPERIENCE SUMMARY

PROJECT ROLE

Mr. Ouellette has more than 20 years of experience conducting environmental site
assessments, remedial projects, geotechnical investigations, well installations, well
rehabilitation, soil, sediment, air and water sampling. Mr. Ouellette is currently
responsible for coordinating and implementing field activities in environmental site
assessments, geotechnical studies, well installations and soil investigations for
remedial actions and site assessment and characterization. Technical experience
ranges from soil, sediment, and rock classification to groundwater and surface water
investigations and monitoring, field activities and subcontractor supervision, as well as
data compilation, analysis, permit preparation, and report writing. Mr. Ouellette is also
experienced mechanical and electrical troubleshooting of drilling equipment, pumps,
and environmental sampling equipment.

Environmental Site
Assessments, Phase 1 and
Phase 2

RELEVANT EXPERIENCE

Environmental assessments

Florida Department of Environmental Protection (FDEP) PFAS Screening Sites,
Groundwater Evaluations, Statewide, FL (2019–Present). Responsible for
conducting limited PFAS groundwater screening on State of Florida Hazardous Waste
Cleanup sites. Duties include report preparation, environmental reconnaissance, field
sampling and data and QC evaluation.
City of Key West, Phase I and Phase II Environmental Site Assessments
Voluntary Source Removal, Monroe County, FL (2019). Responsible for Phase I
and Phase II environmental site assessments of five city-owned parcels to be
converted to residential housing. Completed a Voluntary Source Removal workplan for
950 tons of petroleum impacted soils in an environmentally sensitive( tidally
influenced) area of Key West, FL. Duties include proposal preparation, report
preparation, environmental reconnaissance, employee management, cost tracking,
client and regulatory interaction and field supervision.
Confidential Clients, Phase I and Phase II Environmental Site Assessments,
Palm Beach County, FL (2018–Present). Responsible for Phase I and Phase II
environmental site assessments of three parcels. Duties include proposal preparation,
report preparation, environmental reconnaissance, employee management, cost
tracking.
Conservation Collier, Phase I and Phase II Environmental Site Assessments,
Collier County, FL (2018–Present). Responsible for Phase I and Phase II
environmental site assessments of three parcels. Duties include proposal preparation,
report preparation, environmental reconnaissance, employee management, cost
tracking.
SFWMD, Environmental Risk Assessments, Palm Beach, Martin, Hendry
Okeechobee and Polk Counties, FL (2001–2016). Supervising field geologist
responsible environmental assessment activities and remedial action planning and
implementation. Duties include environmental and geotechnical drilling oversight, soil
and sediment classification, groundwater flow mapping, water quality reporting and
compaction testing oversight. Site investigation was necessary for the SFWMD in the
CERP and great Everglades restoration effort.
FDEP, Drycleaner, Petroleum, SIS and Hazardous Waste Sites, FL (2001–2016).
Led Site Assessments, Phase I and II environmental audits, tank closures, remedial
system installations, chemical injections and operations and maintenance of Air
Sparge, SVE and pump and treat systems. Mr. Ouellette was responsible for
supervising and conducting monitor well installations report and proposal preparation,
measuring water quality, collecting surface water, groundwater, soil and sediment
samples and decontamination of equipment from land and water. Equipment

EDUCATION
BS, Geology, Florida Atlantic
University, 1999
AREAS OF EXPERTISE

Dewatering permitting
Mining feasibility studies
Well installations and design
Soil suitability studies
Phase I and Phase II audits
REGISTRATION / AFFILIATION
Professional Geologist, State of
Florida, License #2417
Licensed Florida Water Well
Contractor, State of Florida,
License #11271
FDEP-SOP Sampling
Certificate for Groundwater,
Surface Water and Wastewater,
FDEP, 2002
First Aid, CPR, American Red
Cross, (Current)
Class B CDL (Current)
FDOT Medical Certification
(Current)
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Stuart, Florida
YEARS OF EXPERIENCE
20
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calibrations and maintenance of YSI and Horiba multi-meters, turbidmeters, peristaltic pumps, centrifugal pumps, submersible
pumps, organic vapor analyzers, and FE, CL meters. Ensured all samples and field and office procedures were conducted in
accordance with the FDEP SOP guidelines.
SFWMD, CERP, Western Basins C-139 Annex, Clewiston, FL (2015–2016). Geologist responsible for environmental
assessment activities and remedial action planning and implementation for an 18,000-acre former citrus operation with
phosphate impacts. Duties included environmental and geotechnical drilling oversight, work plan preparation, QAM
preparation, QAPP preparation, soil and sediment classification, groundwater flow mapping, water quality reporting. Site
investigation was necessary for the SFWMD in the Comprehensive Everglades Restoration Program (CERP) and great
Everglades restoration effort. Ensured all samples and field and office procedures were conducted in accordance with the
FDEP SOP Guidelines and SFWMD FQM.
FDEP, Skippers III, Cocoa, FL (2001–2016). Completed soil assessment and excavation of former plating facility with metalsimpacted soils and groundwater along FEC railroad right-of-way. Oversight of sheet pile installation, soil excavation and
backfilling activities, site restoration, monitoring well installations, soil and water quality sampling and top of casing
measurement. Mr. Ouellette was responsible for supervising and conducting field work and report preparation. Ensured field
and office procedures were conducted in accordance with the FDEP SOP Guidelines and FEC criteria.
South Florida Water Management District (SFWMD), C-43 Mesocosom Study, Labelle, FL (2016–2019). Geologist
responsible environmental surface water and sediment sampling activities and remedial action operations and maintenance for
a 12-tank mesocosom study. Water is drawn in from the Caloosahatchee canal and routed through 12 mesocosm tanks. The
12 tanks are planted with combinations of either submerged aquatic vegetation and or emergent aquatic vegetation. Analytical
and geochemical parameter data are collected on a bi-weekly basis and submitted the SFWMD laboratory for analysis to
determine nitrate and phosphate loads with respect to plant combinations within the tanks. Duties included, work plan
preparation, QAM preparation, QAPP preparation, surface water and sediment sampling. Ensured all samples and field and
office procedures were conducted in accordance with the FDEP SOP Guidelines and SFWMD FQM.
National Park Service (NPS), Biscayne National Park, Homestead, FL (2016). Assisted scientific diving team on removal of
derelict traps and fishing debris from the seafloor at the bottom of Biscayne National Park. Locations were offshore in 10 to 40
feet of water along patch reef fishing grounds.
Subsurface Environmental Inc., EPA, Madison Industries Site, FL (2008–2010). Well rehabilitation of blocked well screens
using combination of surge and pump techniques combined with pressure scrubbers and submersible pumps. Effectiveness
was measured with pre-and post-rehabilitation measurements conducting pumping drawdown tests using submersible pumps,
water level meters and turbidimeters.
Subsurface Environmental Inc., NASA Kennedy Space Center, Cape Canaveral, FL (2009). As a field supervisor,
conducted and directed the installation of soil borings, soil samples, monitoring wells using hand augers and direct push and
auger type drilling equipment while maintaining a safe work environment following the site-specific decontamination
procedures for tools and equipment and Health and Safety Plan. The investigation focused on a remedial assessment of
various source areas within the NASA KSC and contractor maintenance areas. The investigation was in high security areas of
the facility and secure launch areas and had to be coordinated with the launch schedules.
DE&T (Terracon), Minto Homes, Townpark at Tradition St. Lucie County, FL (2003–2009). As a geologist, responsible for
the design and installation of surficial (semi-perched) and groundwater zone piezometers on proposed residential
developments. The piezometers were typically installed within the proposed retention and existing wetland features. Mini-troll
and Level troll water level and atmospheric leveling devices were utilized for in situ data collection. Additionally, manual
collection of water level measurements were conducted and logged to verify electronic data. Responsible for collecting field
data, troubleshooting telemetry and data collection and field documentation of on-site conditions. Collected data using field
laptops, ATVs, 4x4 vehicles and waders. Data were downloaded and input into computer software for analysis. The data were
used in determining the hydrogeologic relationship of the proposed retention areas and the existing wetland features
DE&T (Terracon), St. Lucie, Indian River, Martin Counties, FL (2003–2006). As a geologist, responsible for project
management, field work, and report preparation for geotechnical subsurface studies for residential and commercial
developments, earthen embankments, roadways, bridges, and shoreline restoration. Field work included drilling, surveying,
permeability testing, soil classifications, groundwater, and soil sampling.
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Daniel Zrallack, PE
Senior Engineer
,

EXPERIENCE SUMMARY

PROJECT ROLE

Mr. Zrallack has more than 22 years of experience in geotechnical and environmental
engineering and in construction materials testing and inspections. Mr. Zrallack serves
as branch manager and senior project engineer for various projects including Phase I
Environmental Site Assessments, Phase II Environmental Site Assessments, Storage
Tank Closures, Contamination Site Assessments, Initial Remedial Actions, Natural
Attenuation Monitoring Programs and various other environmental projects. Some
notable contracts and projects are listed below.

Environmental Site
Assessments, Phase 1 and
Phase 2

RELEVANT EXPERIENCE
Port of Fort Pierce, King Maritime Parcels, St. Lucie County, FL. Mr. Zrallack was
Ardaman’s project manager for environmental services on this site at the Port of Fort
Pierce. The project included Phase I and Phase II environmental assessments which
yielded elevated levels of petroleum products and ammonia. Subsequently, a
Preliminary Contamination Assessment (PCA) was conducted, which included shallow
groundwater wells and soil sampling to estimate the extent of the contaminants on the
site. The site has been designated a Brownfield site.
Auto Salvage Yard, (Uncle Tony’s U-Pull-It / AAA Auto Salvage), St. Lucie
County, FL. Mr. Zrallack was Ardaman’s project manager for environmental services
on this site in St. Lucie County. The work included a Preliminary Contamination
Assessment (PCA) to estimate the extent of petroleum on the site. The scope included
installing shallow groundwater monitoring wells and soil sampling. The PCA report
suggested removal of the contaminant source which will be completed in October
2019.
Various Continuing Service Contracts. Mr. Zrallack serves as contract manager
and senior project engineer on several contracts that include geotechnical
engineering, environmental engineering and construction material testing for public
entities under continuing contracts on a variety of assignments. The environmental
tasks typically include Phase I and II environmental assessments of real property,
asbestos sampling and testing for existing structures, groundwater monitoring and
sampling, hydrogeology and petroleum storage tank removal and evaluation.
● St. Lucie County

● Indian River State College

● City of Fort Pierce

● City of Port St. Lucie

20 Acre Former Tree Farm Property, Indiantown, Martin County, FL. Mr. Zrallack
served as the senior project engineer/reviewer for this project, which included
performing a Phase I environmental assessment to evaluate potential sources of
adverse environmental conditions on the subject site. The Phase I results identified
the former use of the property as a tree nursery, however we concluded that there was
very little evidence to indicate that the subject site had and adversely impacted
conditions associated with the former herbicide and pesticide applications.

EDUCATION
BS, Civil Engineering,
University of Central Florida,
2000
AREAS OF EXPERTISE
Phase I/II Environmental Site
Assessments
Preliminary contamination
assessment
Geotechnical engineering
Above-/below-ground storage
tanks
REGISTRATION
Professional Engineer, Florida,
No. 63911
OFFICE
Port St. Lucie, Florida
CITY OF RESIDENCE
Fort Pierce, Florida
YEARS OF EXPERIENCE
22

Wilcox Property, Old Dixie Highway, St. Lucie County, FL. Mr. Zrallack was the
senior project engineer for a Phase I Environmental Site Assessment for this property acquisition site located in St. Lucie
County, Florida.
Brown Parcels, Paradise Park, St. Lucie County, FL. Mr. Zrallack was the senior project engineer for a Phase I
Environmental Site Assessment for these property acquisition sites located in St. Lucie County, Florida.
Audrey Powell Parcel, Harmony Heights No. 4, St. Lucie County, FL. Mr. Zrallack was the senior project engineer for a
Phase I Environmental Site Assessment for this property acquisition site located in St. Lucie County, Florida.
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Karon and Stephanie Butler Parcel, Harmony Heights No. 4, St. Lucie County, FL. Mr. Zrallack was the senior project
engineer for a Phase I Environmental Site Assessment for this property acquisition site located along 42nd Street in St. Lucie
County, Florida.
Pransky Property, Surfside Plaza, St. Lucie County, FL. Mr. Zrallack was the senior project engineer for a Phase I
Environmental Site Assessment for this property acquisition site located in St. Lucie County, Florida.
Taylor Creek Associates Property, Paradise Park, St. Lucie County, FL. Mr. Zrallack was the senior project engineer for a
Phase I Environmental Site Assessment for this property acquisition site located on Rosarita Avenue in St. Lucie County,
Florida.
Florida Power and Light New 230-kV Transmission Line, St. Lucie County, FL. Mr. Zrallack served as lead geotechnical
engineer for the design phase of this new 230kV main transmission line extending from the FPL St. Lucie Nuclear Power Plant
to the FPL Turnpike Substation in Port St. Lucie. The project includes the design of a mile-wide HDD section that will extend
beneath the Intercoastal Waterway of the Indian River and several miles of underground transmission line from the Indian
River crossing to the substation. Ardaman is also currently providing consulting services and construction materials testing
during the construction phase of the project which is anticipated to take several years to complete.
Various Culvert Replacements, St. Lucie County, FL. Mr. Zrallack was the senior geotechnical engineer for numerous
culvert pipe replacement projects at various locations throughout St. Lucie County, including canal crossings at Palomar
Street, Oleander Boulevard, Midway Road and Sneed Road. Ardaman performed a geotechnical exploration at the culvert
replacement locations and provided recommendations to guide site preparation and construction. Mr. Zrallack also managed
the construction materials testing services during construction for many of these projects.
Various Canal Bank Stabilization Projects, St. Lucie County, FL. Mr. Zrallack served as senior project engineer for
numerous canal bank stabilization projects throughout St. Lucie County including: Five Mile Creek, Header Canal, Cortez
Canal, Taylor Creek, C-24 Canal and FPFWCD Canal No. 1. For each project, Ardaman performed geotechnical explorations
and provided recommendations for canal bank stabilization measures.
North 2nd Street Reconstruction, Fort Pierce, FL. Mr. Zrallack is currently serving as senior geotechnical engineer for this
roadway reconstruction project at the Port of Fort Pierce. The project includes the reconstruction of the two-lane entrance
roadway for the Port of Fort Pierce and includes various drainage and underground utility improvements.
Fishermans Wharf Reconstruction Design, Fort Pierce, FL. Mr. Zrallack served as the senior geotechnical engineer for this
roadway reconstruction project within the Port of Fort Pierce. The project included a geotechnical subsurface exploration for
roadway and retaining wall design, as well as a preliminary contamination assessment relative to several recognized
environmental conditions in the project area.
Former HD King Seawall Replacement, Fort Pierce, FL. Mr. Zrallack is currently serving as senior geotechnical engineer for
this seawall replacement project at the former HD King power plant site in downtown Fort Pierce.
Highway A1A Reconstruction, Fort Pierce, FL. Mr. Zrallack served as senior geotechnical engineer for the design and
construction testing services for this multi-phase roadway reconstruction and improvement project that extended from the
south causeway bridge to Blue Heron Boulevard on Hutchinson Island.
E-8 Canal Bank Stabilization Project, Port St. Lucie, FL. Mr. Zrallack served as senior geotechnical engineer for this canal
bank stabilization project on approximately one mile of the E-8 Canal in western Port St. Lucie. The project included
subsurface soil exploration, geotechnical engineering analyses and construction quality assurance testing and inspection. A
canal bank stabilization system consisting of rubble rip rap and geosynthetic reinforcement was designed and constructed to
provide for improved performance and global stability of the canal banks.
D-9 Canal, Port St. Lucie, FL. Mr. Zrallack served as senior geotechnical engineer for this drainage canal bank stabilization
project on the D-9 Canal, east of Bayshore Boulevard in Port St. Lucie. Ardaman performed a subsurface soil exploration and
geotechnical engineering evaluation to assist in the design of a canal bank stabilization system. Various stabilization
alternatives were evaluated and ultimately a system of gabion baskets was designed and constructed. The gabion basket
approach provided stable canal banks while also providing sufficient maintenance easements on both sides of the canal.
Header Canal Bank Stabilization Project, St. Lucie County, FL. Geotechnical engineering analyses for approximately three
miles of canal bank along Header Canal Road between State Road 70 and Goldsmith Road, which included an investigation of
existing canal bank slope failures, slope stability analyses and stabilization design to provide for global stability and long-term
performance of the canal banks.
Five Mile Creek Canal Bank Stabilization Project, St. Lucie County, FL. Mr. Zrallack was the senior project engineer for
geotechnical engineering analyses for approximately two miles of canal bank along Five Mile Creek at the Bent Creek
Subdivision, south of Orange Avenue, which included an investigation of existing canal bank slope failures, slope stability
analyses and stabilization design to provide for global stability and long-term performance of the canal banks. Ardaman also
provided quality control testing and inspection services during construction to assure successful implementation of the design.
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Jay McGovern, PG
Senior Geologist
,

EXPERIENCE SUMMARY
Mr. McGovern has more than 40 years of geologic, engineering, construction, and
project management experience in commercial, governmental, industrial, and
residential projects. Broad experience ranges from soil, sediment, rock, and
hydrogeologic investigations and monitoring, field engineering, estimating, project
management, remedial action construction, and project supervision. Program Manager
for a hazardous waste site cleanup program with the Florida Department of
Environmental Protection that includes site investigations and remediation for multiple
contaminated sites, including brownfields and CERCLA sites located throughout the
State of Florida.

RELEVANT EXPERIENCE
Florida Department of Environmental Protection (FDEP), Waste Site Cleanup
and Drycleaning Solvent Cleanup Program, Contracts HW333, HW509, & HW560,
various locations throughout the State of Florida (1998–Present). Responsible for
coordinating, managing, and supervising the implementation of site assessments and
remedial actions at 61 drycleaning and 19 orphaned hazardous waste sites. The
original contract was for six years with two one-year options, both of which the FDEP
exercised. The second contract was for five years with a single five-year option, which
the FDEP exercised. The third ten-year contract started in February 2011. Tetra Tech
was awarded more than 900 Task Assignments (work orders) to date for over $20
million. Additionally, Tetra Tech received site closure at 45 facilities through active
remediation, monitored natural attenuation, and no further action.
The drycleaning and waste site work is on an accelerated schedule with treatment
system installation to be completed within one year of the site assignment. To
expedite contamination assessment work, direct-push technology is used in
conjunction with on-site mobile labs for soil assessment, groundwater plume
delineation, and monitor well installation. In addition, data is collected for determining
each site’s propensity for natural attenuation. Remedial action activities have included
bench scale testing, pilot study design, remedial action plans, waste management,
plans and specifications, site demolition, bulk soil removal, soil vapor extraction
systems, in-situ chemical oxidation system design and implementation, in situ
bioaugmentation and biostimulation, and site restoration. Site Rehabilitation
Completion Orders have been issued on remediated sites. Prepared Quality
Assurance Project Plans, Work Plans, Health & Safety Plans, Site Assessment
Reports, Background Studies, Remedial Alternative Evaluations, Remedial Action
Plans, and Construction Completion Reports.
South Florida Water Management District (SFWMD), Phase I and II
Environmental Site Assessments, and a Screening Level Ecological Risk
Assessment for the Harmony Ranch Properties for Inclusion in the Indian River
Lagoon–South Project, Martin County, FL (2015). Conducted, managed a Phase
I/II Environmental Site Assessment and a Screening Level Ecological Risk
Assessment on the Harmony Ranch Properties, which consisted of 1,840 acres of
improved pasture. The Phase I/II ESA followed the Environmental Risk Assessment
Protocol developed in conjunction with the U.S. Fish and Wildlife Service (USFWS)
and approved by the Florida Department of Environmental Protection (FDEP),
Protocol for Assessment, Remediation, and Post-Remediation Monitoring for
Environmental Contamination on Everglades Restoration Projects (March 2008). The
necessity of this evaluation is warranted by the historical land use activity (cultivation
of row crops with the inherent agrochemical application), coupled with the projected
use of the property. The completed report includes a determination of the suitability of
the subject property for the proposed project, as well as an estimate of corrective

PROJECT ROLE
Environmental Site
Assessments, Phase 1 and
Phase 2
EDUCATION
BS, Environmental
Studies/Geology, Stockton
State College, 1979
AREAS OF EXPERTISE
Hazardous waste remediation
Environmental site
assessments
USFWS and FDEP
coordination
Remedial investigations/
feasibility studies
REGISTRATIONS/AFFILIATIONS
Florida Professional Geologist,
#PG1487
Member, American Institute of
Professional Geologists; 2006
Professional Member, Florida
Association of Professional
Geologists; 1996
Founding Member, Florida
Association of Professional
Geologists; 1996
Member, Florida Environmental
Assessors Association; 1995
Member, National Ground
Water Association; 1999
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Jupiter, Florida
YEARS OF EXPERIENCE
40
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actions (and ancillary costs) necessary to address areas of environmental impairment (resulting from project implementation).
The projection of corrective actions (and cost estimates) are intended for planning purposes at this juncture in order to allow
SFWMD management to make an informed decision as to the viability of the subject property for the proposed Project. The
necessity of corrective actions (and attendant costs) will be subsequently refined based upon USFWS and FDEP
review/comments generated from the review of the Phase I/II ESA.
SFWMD, Structure S-46 Sheet Pile Lead Testing, Palm Beach County, FL (2014). Conducted, managed lead testing of
corroded coatings on the sheet piles of the Structure S-46. This water control structure is located in the Town of Jupiter, on the
C-18 Canal. SFWMD required testing the sheet pile coating prior to refurbishment. A float plan was prepared for working from
a Jon boat with a small motor to collect samples for lead of the corroded sheet pile coating near the water line. Lead coating
analysis was conducted through a field-portable X-ray fluorescence (XRF) instrument with physical sample collection for
confirmatory laboratory analysis.
SFWMD, Phase I and II Environmental Site Assessment, Lake Hicpochee Hydrologic Enhancement Project, Glades
County, FL (2013–2015). Conducted, managed a Phase I and II ESAs on 1,500-acres of State of Florida TIITF property. The
Lake Hicpochee TIITF property consists of approximately 270-acres of open pasture and native upland grasslands that are
used as cattle pasture. Approximately 120 acres of dry prairie exists on site and consists of transitional areas between the
uplands and wetland areas. The approximately 1,100-acre remainder appears to be wetlands with approximately 15 acres of
open water (a portion of Lake Hicpochee) at the southeastern corner of the property. The Phase I ESA followed the Standard
Practice for Phase-I Environmental Site Assessments as established by the American Society for Testing and Materials and
was prepared for the sole use of the SFWMD, the USFWS, and the U.S. Army Corps of Engineers.
SFWMD, Phase I and II Environmental Site Assessments, A. Duda & Sons, Inc. Properties for Inclusion in the
Hicpochee Hydrologic Enhancement Project, Glades County, FL (2013–2015). Conducted, managed Phase I/II
Environmental Site Assessments on the Lake Hicpochee A. Duda & Sons, Inc. Properties, which consisted of 720-acres of
sugar cane. The Phase I/II ESA followed the Environmental Risk Assessment Protocol developed in conjunction with the
USFWS, and approved by FDEP, Protocol for Assessment, Remediation, and Post-Remediation Monitoring for Environmental
Contamination on Everglades Restoration Projects (March 2008). The Phase II ESA examined areas of potential concern that
were described in the Phase I ESA and consisted of field investigations and sampling, followed by laboratory analyses,
documentation, and reporting of the results of the technical evaluations performed.
SFWMD, Phase I and II Environmental Site Assessment, Lemkin Creek Stormwater Improvement Project, Okeechobee
County, Florida, Tract No. NB100-012, Ferrell Property (2012). Conducted, managed a Phase I and II Environmental Site
Assessments on the Ferrell Sam T. property, which consisted of 116 acres of pasture and borrow pits. The Phase II ESA
examined areas of potential concern that were described in the Phase I ESA and consisted of field investigations and
sampling, side scan and magnetometry marine surveys, followed by laboratory analyses, documentation, and reporting of the
results of the technical evaluations performed.
SFWMD, Environmental Report, Loxahatchee River Flow Way 3 Project, FL (2012). Managed the preparation of an
overall summary report of previous environmental investigations performed by Tetra Tech, URS Corporation (URS),
Professional Services Industries, Inc. (PSI), and WRS Infrastructure & Environment, Inc. (WRS) within the footprint of the
project. The Environmental Summary Report was prepared for the sole use of the SFWMD and the United States Army Corps
of Engineers (USACE). The Loxahatchee River Floway 3 project is located in unincorporated Martin County, FL encompassing
approximately 8,000 acres that were previously cultivated or in a natural state. Relevant files were obtained from SFWMD,
URS, PSI, WRS, and Tetra Tech’s archives to compile background information with respect to prior assessments, corrective
action, regulatory concurrence, BMPs, restrictive covenants, and engineering controls.
Shady Oaks, Lake Wales, FL (2011–Present). Conducted a Site Assessment in accordance with Chapter 62-780.600,
F.A.C., which includes researching the site history; investigating the site’s surficial geology; performing soil borings; installing
and developing monitor wells; and collecting soil and groundwater samples for field and laboratory analyses at the Former
Waste Disposal Areas at the Shady Oaks Property. The Site Assessment addressed soil and groundwater Constituents of
Interest (COIs) in the three former waste disposal areas at the Shady Oaks site: the Bone Yard Area, Disposal Area #1, and
Disposal Area #2. Based on the results of the 2004 Phase I/II ESA, it was determined that each of these waste disposal areas
was historically operated and closed without permits. A Remedial Action Plan (RAP) was developed to cap the disposal areas
in place, coupled with restrictive covenants (i.e., deed restrictions). The FDEP approved the RAP in November 2012 and the
remedial actions were completed in May 2013. The site is currently under annual groundwater monitoring.
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Jessica Endicott
Geologist
,

EXPERIENCE SUMMARY
Ms. Endicott began working as an intern for a hydrogeology consulting firm dealing
with production well installations, monitoring wells, and well completion reports. She
later worked for the Florida Department of Environmental Protection for 6 months
working within the Division of Environmental Assessment and Restoration (DEAR), for
the Water Quality Assessment Program (WQAP) collecting ground water and surface
water samples. In addition, she utilized GIS to develop Lake Vegetation Index maps
for the Strategic Monitoring Program (SMP) using ArcMap and ArcGIS programs.

RELEVANT EXPERIENCE
Florida Department of Environmental Protection (FDEP) Hazardous Waste, Dry
Cleaner, Petroleum, and SIS Remediation Sites, FL (2018–Present). Perform
groundwater purging and sampling in accordance with FDEP groundwater sampling
SOP and FS 2212 section 3 for multiple hazardous waste and dry cleaner
contamination sites, perform water quality parameter instrument calibrations (YSI,
turbidity meter, etc..), complete groundwater sampling logs, reduce data (pH,
temperature, specific conductance, turbidity, laboratory results), develop health and
safety plans, develop and/or assist with technical reports, perform drycleaner and
hazardous waste initial site assessments to determine further action (Direct Push
Technology (DPT) water sampling, soil sampling, Modified Active Gas Sampling
(MAGS), determination of groundwater flow, surveying, installation of piezometers and
monitoring wells, oversite of contracted drilling activities), oversee Investigation
Derived Waste (IDW) drum pick-ups.
South Florida Water Management District (SFWMF), C-43 Mesocosm, Labelle, FL
(2018). Assisted task managers with weekly water quality monitoring and sampling.
Multiple Phase I and Environmental Assessments, FL (2018–2019). Performed
site visits in addition to internal review of Phase I ESAs prepared by Tetra Tech
personnel for multiple industrial/commercial and undeveloped properties prior to
release to client. Conducted reviews for quality control purposes to ensure technical
discussions and conclusions are appropriate and in accordance with the ASTM
Phase I ESA standards. Conducted historical and current documentation/regulatory
searches and reviews.
Florida Department of Environmental Protection, Fort Pierce, FL (2018). Division
of Environmental Assessment and Restoration (DEAR), worked for the Water Quality
Assessment Program (WQAP). Responsibilities of the program included monitoring
and assessing how water quality is changing over time, the overall water quality and
the impairment status of the state’s water resources, and the effectiveness of water
resource management, protection and restoration programs. Collected surface and
groundwater samples, prepared and shipped to FDEP laboratory. Surveyed algae and
responded to harmful algae reports, and developed Lake Vegetation Index (LVI) maps
using ArcMap and ArcGIS Pro. Followed all FDEP water sampling, collection, and
preservation SOP’s. Calibrated water quality instruments.
JLA Geosciences, Jupiter, FL (2017). Maintained and performed field equipment
calibrations, chloride titrations, water quality data entry, executed field work such as
monthly water level monitoring, well volume calculations, data and sample collections,
presented work to team members, supported senior Hydrogeologists in the field,
allocated and organized paper files to electronic files, assisted with office work and
well completion reports.

PROJECT ROLE
Environmental Site
Assessments, Phase 1 and
Phase 2
EDUCATION
MS, Geoscience, Florida
Atlantic University, 2019
BS, Geology (Minor: GIS),
Florida Atlantic University,
2016
AREAS OF EXPERTISE
Soil/groundwater sampling
Monitoring well installations
Water quality monitoring
TRAINING / AFFILIATIONS
30-Hour OSHA Construction;
2019
40-Hour OSHA Hazardous
Waste Operations and
Emergency Response
Training; 2018
Environmental Safety
Supervisor; 2019
Focus 4 Environmental Field
Hazards; 2019
Qualified Stormwater
Management Inspector; 2018
Waste Management Training;
2019
Member, American Institute of
Professional Geologists
Member, The Geological
Society of America
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Port Saint Lucie, Florida
YEARS OF EXPERIENCE
2
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Patrick Zuloaga
Ecologist
,

EXPERIENCE SUMMARY
Mr. Zuloaga has more than 18 years’ experience in aquatic ecology including marine,
estuarine, and freshwater systems, with extensive ecological field experience in
aquatic habitat monitoring, characterization, mapping, assessment,
rare/threatened/endangered species surveys, remedial investigations, Stream
Condition Index calculations, Vegetative Index of Wetland Condition (VIWC)
calculations, and sediment characterization. He has managed and led field efforts on
a variety of large-scale restoration projects for clients such as the South Florida Water
Management District (SFWMD), National Park Service (NPS), Florida Department of
Environmental Protection (FDEP), U.S. Army Corps of Engineers, and private clients,
including in Washington, Alaska, Florida, Florida Keys, Dry Tortugas, Hawaii (Oahu
and Kauai), Bahamas, Grand Cayman, Puerto Rico, U.S. Virgin Islands (St. Thomas
and St. Croix) and the Northern Mariana Islands (Tinian, Saipan, and Pagan). Mr.
Zuloaga has experience with writing wetland, coral reef and seagrass Restoration
Plans (RP), Environmental Assessments (EA), Environmental Impact Statements
(EIS), and Programmatic Environmental Impact Statements (PEIS) that meet National
Environmental Policy Act (NEPA) compliance. He utilizes his field experience to
provide technical input for developing the RP, EA, EIS and PEIS documents that
contribute to the framework of restoration activities within the National Parks and other
aquatic habitats. Mr. Zuloaga is Tetra Tech’s Dive Safety Officer (DSO) for scientific
diving. He is recognized as the corporate DSO under Tetra Tech’s American Academy
of Underwater Sciences (AAUS) organizational membership, having conducted more
than 1,000 dives in support of scientific projects.

RELEVANT EXPERIENCE
St. Lucie County, Mitigation Planning Services for the Port Operations Area
Project (Current). Tetra Tech is working with the St. Lucie County Engineering
Department and Environmental Resources Department to develop a Master Mitigation
Plan to offset unavoidable impacts to marine resources resulting from development of
the Fort Pierce Port Operations Area project. Staff reviewed historical records (aerials,
databases, bathymetry, etc.) for identification of mitigation sites within the Indian River
Lagoon. Mitigation options for restoration of seagrass, mangrove and hardbottom
impacts were assessed and presented in the Master Mitigation Plan. Field activities
included bathymetric surveys and benthic and intertidal characterization of potential
mitigation sites.
Alachua County Environmental Protection Department, Wetland Delineation and
Listed Species Surveys, FL (2018–Present). Responsibilities include conducting a
wetland delineation and gopher tortoise survey in an approximately 100-acre parcel
proposed for future development. The purpose of the field surveys was to locate
sufficient upland habitat for a proposed hurricane debris laydown area. Wetland
boundaries and gopher tortoise burrows were flagged in the field, and GPS
coordinates were collected.

PROJECT ROLE
Preliminary Wetland and Protected
Species Assessments Lead;
Wetland and Preserve Area
Management
EDUCATION
BS, Organismic Biology, Ecology,
Florida Atlantic University, 2000
AREAS OF EXPERTISE
Developing/managing biological
field studies
Developing/implementing
restoration plans
Managing divers teams of science
and engineering
Agency/stakeholder coordination
REGISTRATIONS/AFFILIATIONS
FFWCC Authorized Gopher
Tortoise Agent
Florida Stream Condition Index,
2004
Professional Association of Diving
Instructors (PADI), Open Water
Instructor # 285353
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Jensen Beach, Florida
YEARS OF EXPERIENCE

Confidential Utility Client, Wetland Delineation, Palm Beach County, FL (2019–
18
Present). Responsibilities include conducting a wetland delineation along a proposed
110-acre utility corridor and new substation property. All wetlands within the proposed
corridor were flagged, GPS coordinates collected, and state and federal data sheets were used to document the selected
boundary.
Confidential Utility Client, Wetland Delineation and Listed Species Surveys, South Florida (2018–Present).
Responsibilities include conducting due diligence wetland and wildlife assessments of numerous utility corridors throughout
South and Central Florida. The purpose of the DDRs (Due Diligence Reports) is to evaluate, in an expedited manner, the
natural and human environment within the subject property. The site assessments characterize key environmental resources,
land uses, potential restrictions and constraints within the vicinity of the work locations and access corridors, determine
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potential major issues, and identify required or recommended permitting requirements and notifications for local, state, and
federal agencies. To date over 80 utility corridors have been assessed.
Confidential Utility Client(s), Critical Issues Analysis (CIA), FL (2016–2018). Conducted desktop wetland and wildlife
assessments and site visit reconnaissance for numerous properties located in Flagler, Nassau, Duval, Palm Beach, Martin and
Miami-Dade counties. The projects include evaluation of large parcels of land (400 to 800 acres) including Phase 1
Environmental Assessments, land use determinations, wetland delineations, protected species surveys, cultural resource
review, and preparation of CIA reports. These baseline studies are utilized to support project planning and design of the solar
facilities to minimize impacts to environmental resources such as wetlands and wildlife.
Confidential Utility Client, Wetland Delineation and Listed Species Surveys, Duval County, FL (2018). Responsible for
Critical Issues Analysis Reports (CIA) to identify environmental constraints or fatal flaws for five proposed solar facilities in
Duval County, Florida. The project area included five separate parcels totaling approximately 8,386 acres. The purpose of the
CIA was to evaluate, in an expedited manner, the natural and human environment within the project area and surrounding
region. The study characterized key environmental resources, land uses, and potential restrictions and constraints within the
vicinity of the proposed project, determine potential major issues, and identify required or recommended future studies to
support Project construction and operation. Based on the findings, the CIA provided information related to state and federal
environmental regulations, applicable permits and potential regulatory obligations associated with property development.
Lehigh Acres Municipal Services Improvement District, Blackstone Preserve Environmental Assessment, Mitigation
Planning, and Ecological Monitoring, Lehigh Acres, Lee County, FL (2018). Conducted a field investigation of the
Blackstone Property located in the city of Lehigh Acres in Lee County, Florida. The Blackstone Property was proposed to
provide stormwater attenuation and management in support of the SR 82 road widening project. The purpose of the field
investigation was to document current site conditions including an assessment of jurisdictional wetlands and state and/or
federally listed species and their associated habitats within the Blackstone Property. The Environmental Assessment Report
summarized activities conducted and findings from the field investigation. A discussion of development implications from any
wetlands and listed species on site, and any potential state or federal environmental permitting obligations was also included.
Based on the information presented in the Environmental Assessment Report, a Mitigation Plan was drafted to mitigate
impacts to wetlands from construction of the Blackstone Preserve. The final phase of the project included subsequent
mitigation monitoring to document the trends toward final mitigation success.
Harbour Ridge Yacht & County Club, Environmental and Engineering Support for Golf Course Modifications (2018).
Conducted gopher tortoise surveys and wetland delineations to assist Harbour Ridge with environmental services for intended
modifications to the Golden Marsh golf course.
Christ Lutheran School Gopher Tortoise Survey and Relocation Project, Port Saint Lucie, FL (2015). Directed field
activities in support of a Gopher Tortoise relocation permit, processing, as necessary, any approvals for relocation of gopher
tortoises required to accommodate the proposed impacts, and relocation to a permitted recipient site. Post relocation activities
included submittal of an After Action Report to the Florida Fish and Wildlife Conservation Commission.
South Florida Water Management District (SFWMD), Loxahatchee Mitigation Bank, Delray Beach, FL (2002–Present).
Responsible for restoration prescriptions, ecological monitoring of exotic and native plants and animals, wetlands functional
value assessments, threatened and endangered species surveys, and document preparation to support permit compliance
and mitigation bank credit release for a 1,256-acre freshwater wetland mitigation bank in Palm Beach County. Performs
extensive field efforts including monitoring and characterization of site, establishing vegetation and wildlife sampling stations,
and water level monitoring. Ecological monitoring program determines restoration success and includes use of drift fences for
sampling of reptiles, amphibians, and small mammals, minnow traps for macroinvertebrates and fish, time-area counts for
birds, and use of line intercept method for collecting vegetative data. Coordinates with engineers and leads the field activities
of the hydrological monitoring program. Wetland restoration success involves the restoration of an Everglades mosaic system
in an area dominated by exotic and inappropriate vegetation.
Florida Power & Light, Wetland Delineation, Restoration Planning, SAV mapping at Turkey Point Nuclear Plant,
Homestead, FL (2016–2017). Provided an ecological evaluation and restoration plan for the Barge Canal Water Quality
Improvement project, located at the Turkey Point nuclear power plant in Homestead, Miami-Dade County. The project involved
evaluating benthic, mangrove, and freshwater wetland communities. Wetlands were delineated and SAV mapped in support of
restoration planning and permit acquisition.
Florida Power & Light, Fish Surveys at Turkey Point Nuclear Plant, Homestead, FL. In support of a Combined Operating
License (COLA) Application for proposed new nuclear units at Turkey Point nuclear plant, conducted surveys of fish in on-site
cooling canals, mangrove wetlands, and drainage ditches. Survey goals were to gather baseline data to support environmental
impact assessment and determine the presence of sensitive fish species, particularly the mangrove rivulus (Rivulus
marmoratus) a state species of concern found in regional mangrove wetlands. Implemented surveys, collected written and
photographic documentation of sampling activities and data, and ensured proper handling and processing of all fish captured.
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Lisa Canty
Botanist
,

EXPERIENCE SUMMARY
Ms. Canty’s 18 years of experience includes 13 years in coastal ecosystems and
freshwater wetlands. Her professional experience has focused on the management of
natural resources including habitat assessments, restoration, and monitoring. Ms.
Canty is proficient at performing impact assessments and surveys of environmentally
sensitive areas, including coral reef and seagrass habitat, and presenting the results
for preservation or restoration planning. Her current responsibilities include the
collection, interpretation, and reporting of ecological and hydrological data from a
1,256-acre mitigation bank, as well as performing with several ecological teams to
restore coral reef and seagrass habitat in numerous locations throughout Biscayne
and Everglades National Parks. She is a current member of the Reef Environmental
Education Foundation (REEF) Advanced Assessment Team (AAT) with field
experience conducting reef fish, coral, and marine algae surveys in Southeast Florida
and Hawaii. She has incorporated regulatory support to her skill set through interaction
with federal, state, and local agencies on behalf of clients in need of obtaining permits.

RELEVANT EXPERIENCE
South Florida Water Management District (SFWMD), Loxahatchee Mitigation
Bank, Delray Beach, FL (2006–Present). Responsible for ecological monitoring of
exotic and native plants and animals, wetlands functional value assessments,
threatened and endangered species surveys, and document preparation to support
permit compliance and mitigation bank credit release for a 1,256-acre mitigation bank
in Palm Beach County. Performs extensive field efforts including monitoring and
characterization of site, establishing vegetation sampling stations, and water level
monitoring. Ecological monitoring program goal is to determine restoration success
and includes use of line intercept and quadrat methods for collecting vegetative data.
Coordinates with engineers and performs field activities associated with the
hydrological monitoring program. Wetland restoration success involves the restoration
of an Everglades mosaic system in an area dominated by exotic and inappropriate
vegetation.
Confidential Client, Wetland Delineations and Listed Species Surveys, South
Florida (2016–Present). Responsibilities include conducting due diligence wetland
and wildlife assessments of numerous properties located throughout Florida. The
purpose of the DDR (Due Diligence Report) is to evaluate, in an expedited manner,
the natural and human environment within the subject property. The site assessments
characterize key environmental resources, land uses, and potential restrictions and
constraints within the vicinity of the subject properties, determine potential major
issues, and identify required or recommended future studies to support project
construction and operation.

PROJECT ROLE
Preliminary Wetland and
Protected Species
Assessments
EDUCATION
BS, Marine Biology, University
of Hawaii, 2001
AREAS OF EXPERTISE
Large-scale biological field
studies
Vegetation ecology
Wildlife and aquatic surveys
Ecological monitoring
REGISTRATION/AFFILIATIONS
Florida Association of
Environmental Professionals
PADI, Advanced Open Water
American Academy of
Underwater Sciences,
Scientific Diver
FWC Licensed Gopher Tortoise
Agent, 2011
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Jensen Beach, Florida

YEARS OF EXPERIENCE
South Florida Water Management District, C43 Water Quality Treatment Area
Test Facility, Mesocosm Operation and Sampling (2016–2019). Site
18
manager/biologist for this project with the goal to reduce nutrient discharges to the
Caloosahatchee River and Estuary. The South Florida Water Management District
(SFWMD) and Lee County are partnering on the C-43 Water Quality Testing Facility
project. Tetra Tech teamed with Wetland Solutions, Inc. (WSI) to design a system of mesocosms that is based on the
conceptual design prepared by WSI in 2012. Responsibilities include construction, operation and maintenance, water quality
and soil sampling, reporting, and presenting results to a multi-agency team for the mesocosm facility for 3-year study.
Lehigh Acres Municipal Services Improvement District (LAMSID), Site Assessment/Wetland Delineation/Monitoring
(2017–Present). Tetra Tech conducted a field investigation of the subject property located in the city of Lehigh Acres in Lee
County, Florida. The subject property is proposed to provide stormwater attenuation and management in support of a road
widening project. The purpose of the field investigation was to document current site conditions including an assessment of
jurisdictional wetlands and state and/or federally listed species and their associated habitats within the subject property.
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Subsequently, LAMSID developed the Monitoring Plan (Tetra Tech 2018) to provide assurances that the naturally recruited
freshwater marsh mitigation area is monitored and maintained for success. Tetra Tech performed the monitoring event for the
10.5-acre freshwater marsh mitigation area. It captures the initial post-construction hydrologic and ecological conditions
documented for the preserve mitigation area.
Harbour Ridge Yacht & County Club—Environmental and Engineering Support for Golf Course Modifications (2018).
Conducted gopher tortoise surveys and wetland delineations to assist Harbour Ridge with environmental services for intended
modifications to the Golden Marsh golf course.
City of Ft. Pierce, Fort Pierce City Mangrove and Coastal Dune Habitat Monitoring, Indian River Lagoon, Ft. Pierce, FL
(2011–Present). In response to the devastating hurricanes that affected Martin County in 2004, the City of Fort Pierce (the
City) proposed to construct a storm protection system surrounding the Fort Pierce City Marina and City waterfront, with the
intent to provide shoreline protection from future storm events. Included as part of the storm protection components, the City
developed 11 free-form habitat islands and a storm protection habitat island (10.51 acres [ac]) to enhance the natural
environment by creating a mosaic of habitats for fish and shellfish, wildlife, and birds. The habitats created on the Storm
Protection Habitat Island (Island) include coastal dunes (including tern habitat, 4.25 ac), mangrove fringes (1.30 ac), oyster
(1.14 ac), and limerock (2.41 ac). Responsibilities include collecting vegetation species, percent cover, number of planting
units, and planting unit mortality data along mangrove and dune transects, and height measurements of planted mangroves;
collecting photographic documentation of representative resources and conditions; documenting wildlife utilization; record
water quality parameters and physical conditions; data analysis; and report preparation.
USEPA, USEPA National Wetlands Condition Assessment, (2011). Lead botanist/ecologist. Project designed as part of
U.S. EPA National Aquatic Resource Survey to assess the biological, chemical, and physical conditions of wetlands
throughout the country. Responsibilities included performing lead botanist role for sampling sites throughout Florida. Site
activities included locating the NWCA POINT and establishing the Assessment Area, collecting vegetation data and plant
specimens, collecting data for the USA-RAM Assessment Area Metrics. Pressing of plant specimens, plant specimen tracking,
keying and identification of unknown species, drying plant specimens, and shipping specimens to appropriate herbaria was
performed at the conclusion of field activities.
Florida Power & Light, Fish Surveys at Turkey Point Nuclear Plant, Homestead, FL (2009). As biologist in support of a
Combined Operating License (COLA) Application for proposed new nuclear units at Turkey Point nuclear plant, conducted
surveys of fish in on-site cooling canals, mangrove wetlands, and drainage ditches. Goals of surveys were to gather baseline
data to support environmental impact assessment and determine if any sensitive fish species were present. Of interest was
the mangrove rivulus (Rivulus marmoratus), a state species of concern that is found in mangrove wetlands in the region.
Responsible for implementing surveys, collecting written and photographic documentation of sampling activities and data, and
ensuring proper handling and processing of all fish captured.
National Park Service, Everglades National Park (EVER), Natural Resource Damage Assessments at Multiple Vessel
Grounding Sites in the Florida Keys (2017–Present). Responsibilities for the assessment of injuries to this mixed
seagrass/coral community include coordination with EVER staff to ensure agreement with project objectives and assessment
methods, performance of a site visit to collect data on current site conditions, and preparation and implementation of an
Assessment Plan. Specific assessment activities include determination and subsequent mapping of the injury area using a
portable remote diver-directed device housing a Trimble® DGPS. The collected data are transmitted back to the work platform
via telemetry; data are then captured and processed using Hypack® software. In addition to mapping, physical descriptions of
both the injury and reference areas are noted and photographically documented.
City of Key West, Coral Inventory and Benthic Resource Surveys, Key West, FL (2016–Present). Tetra Tech is working
with the City of Key West (City) to collect the necessary survey data and prepare the construction documentation needed to
facilitate the improvements of gravity-type seawalls located adjacent to the Half Shell Raw Bar and Turtle Krawls Restaurants
in Key West, Florida. Tetra Tech is performing certified resource surveys during the permitting process and preparing written
reports cataloging the resources and showing their position and size along the face of the existing walls. The results of the
resource surveys will be presented to NOAA for comment and will be used during the permitting process with the Florida
Department of Environmental Protection and the U.S. Army Corps of Engineers.
National Park Service, Biscayne National Park (BISC), Coral Reef Restoration Monitoring, Homestead, FL (2017–
Present). Responsibilities as biologist entail coral reef restoration monitoring activities at a coral reef grounding site previously
restored by Tetra Tech, which is responsible for field data collection including benthic community development, colony health
assessment, coral recruitment, and substrate stability monitoring data at the coral reef restoration site. Tetra Tech working with
BISC staff will monitor the coral reef restoration site on an annual basis for a period of five years.
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Monica Sovacool
Environmental Scientist/Project Manager
,

EXPERIENCE SUMMARY
Ms. Sovacool has more than 13 years of experience focused on permitting and
ensuring compliance with federal, state, and local environmental project permitting
requirements. Environmental permits include Environmental Resource Permits (ERP),
Sovereign Submerged Lands (SSL) authorizations, and USACE State Programmatic
General Permits (SPGP). As a former Florida Department of Environmental Protection
environmental resource permitting program manager and compliance assurance
program manager, Ms. Sovacool was responsible for coordinating permitting
applications and enforcing compliance with regulations districtwide for the
Environmental Resource Program and Coastal Construction Control Line program. In
this role she was also responsible for interacting with the public, stakeholders,
agencies, and consultants as needed regarding permitting and compliance with state
and federal requirements, which included evaluating permitting submittals and
compliance inspection reports, making recommendations to expedite the permitting
process and to ensure compliance with state requirements.

RELEVANT EXPERIENCE
South Florida Water Management District (SFWMD), Office of Federal Policy and
Coordination, West Palm Beach, FL (2019). As senior project manager, responsible
for planning and implementing ongoing and future Comprehensive Everglades
Restoration Plan (CERP) projects, a 50/50 cost-share state-federal partnership
program with the USACE. Executed project delivery process by managing highprofile/high-priority projects that support the SFWMD’s strategic Comprehensive
Everglades Restoration Programs, including the Biscayne Bay Coastal Wetlands
project and the Kissimmee River Restoration project. Led diverse project management
teams, including other project managers, scientists, engineers and hydrologists, with
representatives from multiple federal, state, local and tribal governments under tight
deadlines while aligning the scope, schedule and budget with the SFWMD’s strategic
mission. Duties included interacting with stakeholders and governing board members
to share complex and sensitive information with internal stakeholders and external
stakeholders at various public meetings, including governing board workshops and
public outreach meetings.
Florida Department of Environmental Protection (FDEP), Southeast District
Office, West Palm Beach, FL (2018–2019). As compliance assurance program
manager, responsible for districtwide coordination of compliance assistance to help
the public and regulated community maintain compliance with applicable state and
federal regulations within the Environmental Resource Program (ERP), Coastal
Construction Control Line (CCCL) and Wastewater programs. Supervised staff to
meet or exceed the Level of Service (LOS) for the FDEP’s internal and external
customers. Provided technical assistance and guidance to the general public,
consultants, governmental agencies, and key stakeholders regarding state and federal
requirements for the various programs within the Compliance Assurance Program.
Reviewed and evaluated compliance assurance inspection reports and made
recommendations to resolve non-compliance issues. Ensured that all citizen
complaints are addressed in a prompt and effective manner. Reviewed and approved
non-compliance letters, warning letters, notices of violations, and case reports, and
assist in preparation of enforcement cases. Managed multiple staff with responsibility
for maintaining a training schedule.

PROJECT ROLE
Environmental Permitting
EDUCATION
BS, Environmental Science and
Policy, University of South
Florida, 2005
AREAS OF EXPERTISE
Environmental Resource
Permits and compliance
Sovereign Submerged Lands
authorizations
Stakeholder/agency interaction
Uniform Mitigation Assessment
Method (UMAM) applications
TRAINING / AFFILIATIONS
FDEP Stormwater, Erosion &
Sedimentation Control
Inspector Training, 2019
FEMA Basic Incident Command
and Response Training, 2019
Dale Carnegie Leadership
Training for Managers, 2017
Chapter 62-340, F.A.C.
Wetland Delineation Training,
Annually, 2008-2015
OFFICE
Stuart, Florida
CITY OF RESIDENCE
Palm Beach Gardens, FL
YEARS OF EXPERIENCE
13

Florida Department of Environmental Protection, Southeast District Office, West
Palm Beach, FL (2015–2018). As environmental resource permitting program manager, reviewed and managed staff review
of a wide range of Environmental Resource Permits (ERPs) and Sovereign Submerged Lands (SSL) authorizations, including
docks, marinas, wetland fill, dredging, transmission line corridors, utility crossings, power plants/substations, solar field
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projects, artificial reefs, and other various projects occurring in, on or over wetlands or other surface waters. Oversaw the
timely issuance of permits, helping to streamline review where possible. Permitting program responsibilities included
performing wetland delineations/verifications; applying the Uniform Mitigation Assessment Method (UMAM) or other
appropriate mitigation assessment method; conducting site inspections for environmental assessments; reviewing construction
plans, mitigation plans, and environmental data; preparing technical staff reports and letters; conducting pre-application
meetings and meetings during the review process to assist consultants and applicants with developing and completing
applications through the design-review process and coordinating the review of projects with other processing team members,
as necessary. Evaluated permit applications to determine if they met the delegated USACE Standard Programmatic General
Permit (SPGP). Worked with the appropriate Division staff to implement and streamline programmatic processes as a means
of continuous process improvement. Engaged the ERP team in cross-training and process improvement activities.
St. Johns River Water Management District, Maitland, FL (2008–2015). Regulatory scientist responsible for reviewing the
environmental portion of a wide range of applications for Environmental Resource Permits (ERPs), Sovereign Submerged
Lands (SSL) authorizations, and Consumptive Use Permits (CUPs), consisting primarily of large-scale development (e.g.,
mixed use, subdivisions, commercial developments, and other PUDs), government stormwater retrofit projects, FDOT and
local roadways, airports and floodplain restoration projects. Permitting responsibilities included: performing wetland
delineations; applying the Uniform Mitigation Assessment Method (UMAM) or other appropriate mitigation assessment
method; conducting site inspections for environmental assessments; reviewing construction plans, mitigation plans, and
environmental data; preparing technical staff reports and letters; conducting pre-application meetings and meetings during the
review process to assist consultants & applicants with developing and completing applications through the design-review
process; coordinating the review of projects with other review team members and the supervising Regulatory Scientist, as
necessary; performing environmental assessments using hydrologic model simulations of aquifer changes, aerial photographs,
vegetation, soils, rainfall and other environmental data; documenting project actions, activities, and pertinent information.
Reviewed the environmental portion of a wide range of compliance and enforcement projects to evaluate conformance with
District rules and issued permits. Compliance responsibilities included conducting periodic site inspections during and upon
completion of project construction/implementation to monitor environmental conditions; evaluating compliance submittals;
reviewing and evaluating monitoring reports; evaluating the progress of wetland mitigation areas; responding to complaints
and public information request pertaining to rule violations and wetland impacts; facilitating resolutions to non-compliance
issues; performing permit determinations; writing technical reports and coordinating with other compliance team members and
supervisors, as necessary.
Florida Dept. of Environmental Protection, Southeast District Office, West Palm Beach, FL (2006–2008). As
environmental specialist, reviewed a wide range of Environmental Resource Permits (ERPs) and Sovereign Submerged Lands
(SSL) authorizations, primarily consisting of docks, marinas, wetland fill, dredging, transmission line corridors, utility crossings,
power plants/substations, artificial reefs, and other various projects occurring in, on or over wetlands or other surface waters.
Permitting program responsibilities included: performing wetland delineations/verifications; applying the Uniform Mitigation
Assessment Method (UMAM) or other appropriate mitigation method; conducting site inspections for environmental
assessments; reviewing construction plans, mitigation plans, and environmental data; preparing technical staff reports and
letters; conducting pre-application meetings and meetings during the review process to assist consultants & applicants with
developing and completing applications through the design-review process; and coordinating the review of projects with other
processing team members, as necessary.
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Education and Certifications
Years of Professional Experience: 24
MS, Biology, Tennessee Technological University, 1992
BS, Biology, Virginia Tech, 1990
•
•
•

Society of Wetland Scientists Certified as a Professional Wetland Scientist (PWS 0001107), 1997,
renewed 2017
Tampa Bay Association of Environmental Professionals
Florida Association of Environmental Soil Scientists, Affiliate Member

Ms. Jacqueline Lee Cook is a Senior Ecologist for Quest Ecology Inc. and has over 20 years of experience
in ecosystem analysis, environmental permitting, wetland delineation, and wildlife studies. She
specializes in environmental permitting and natural resource management. She works with individuals,
private development companies, utilities and municipalities to navigate complex local, state and federal
regulations and permitting requirements surrounding protected resources, primarily wetlands and listed
species. She has years of field experience performing wetland jurisdictional determinations, hydric soil
identifications, ecosystem analyses, wetland mitigation design, mitigation banking and wildlife studies.
Prior to her employment at Quest Ecology, Ms. Cook worked as a Wetlands Biologist in the Regulatory
Program of the U.S. Army Corps of Engineers for nine years. Her main duties consisted of conducting
jurisdictional determinations over Waters of the U.S. as part of the regulatory review process of
Department of the Army (DOA) permit applications. Ms. Cook performed permitting of large
development projects and mining operations, including mitigation design, and enforcement actions. Ms.
Cook was also instrumental in developing the field review portion of the Corps of Engineers Wetlands
Jurisdictional Certification Program. She frequently provided wetland delineation training to State and
Federal employees and members of the private sector.

Project Experience
Port St. Lucie Blvd. from Becker Road to Darwin Road PD&E Study, FDOT - Assisted in listed species
project research. St. Lucie County.
Florida Power and Light – Prepared, assembled and submitted FDEP and USACE general permit
applications on behalf of Florida Power and Light to install, replace and/or remove utility poles to
harden existing overhead transmission line systems. Potential impacts to wetlands and/or gopher
tortoises where applicable, and best management practices were addressed to ensure permit issuance
and compliance with all general conditions. Various Florida Counties.
Quest Ecology Inc. 735 Lakeview Drive, Wimauma, FL 33598 813.642.0799 Fax 813.642.0380
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Pinellas County Department of Solid Waste - Provided regulatory oversight, including field verification
of the Federal wetland jurisdictional determination, listed species consultation and mitigation review,
prior to issuance of a Federal permit authorizing wetland impacts for the build out of the Bridgeway
Acres Landfill.
Bartlett Park Lake Improvements, SWFWMD - Provided regulatory oversight prior to issuance of a
Federal permit authorizing wetland impacts for the purpose of restoring a tidal marsh on a tributary to
Tampa Bay and construction of two artificial reefs. Pinellas County.
St. Petersburg Junior College and the SWFWMD - Provided regulatory oversight, including a
jurisdictional determination, prior to issuance of a Federal permit authorizing wetland impacts for the
purpose of constructing a 12.9-acre Wetland Enhancement and Storm water Retrofit (WESR) project
located on the 102 acre SPJC Seminole Campus. Pinellas County.
Davenport Listed Species Survey – Conducted listed species surveys for gopher tortoises, sand skinks
and blue-tailed mole skinks on a proposed development site. Polk County.
Eastern Indigo Snake Survey- Conducted 24 hours of pedestrian surveys on the Mosaic Wellfield site as
part of an annual monitoring requirement from the US Fish and Wildlife Service. Manatee County.
Scrub Conservation Bank – Conducted Florida sand skink pedestrian surveys as part of an annual
monitoring requirement to document compliance with the Long-Term Management plan for the Scrub
Conservation Bank.
Lincoln Recreation and Nature Park, Mount Dora - Performed ecological assessment, delineated
wetlands associated with Lake Franklin, and evaluated the potential for and/or presence of endangered
species, particularly gopher tortoises throughout the project site. Lake County.
River Point of Manatee Associates, Inc. - Provided regulatory oversight, including endangered species
consultation involving the Florida manatee, prior to issuance of a Federal permit authorizing the
construction of a boat ramp and associated docking facility. Manatee County.
Drew Park Stormwater Improvements, City of Tampa - Performed ecological assessments pertaining to
proposed stormwater improvements in the Drew Park area. Conducted site visits to assess potential
wetland impact areas and to establish SHWT elevations and ordinary high water (OHW) elevations.
Attended an on-site meeting with the SWFWMD to discuss the project specifics, evaluated the potential
for and/or presence of listed wildlife species, particularly gopher tortoises, and advised the City of the
most recent permitting guidelines. Hillsborough County.
CR 582/Knights Griffin Road from Itchepackesassa Creek to Bridge – Responsible for field surveys,
wetland delineations, environmental permitting, and Wetland Evaluation Report for a bridge
replacement requiring a lengthy detour. Hillsborough County, FL.
SR 50 PD&E Study Brooksville Bypass/SR50A/East Jefferson Street to I-75 - Performed listed plant and
animal surveys, met with FDOT staff on site, and assisted in the research and creation of the WEBAR.
Hernando County, Florida.

Quest Ecology Inc. 735 Lakeview Drive, Wimauma, FL 33598 813.642.0799 Fax 813.642.0380

Vivienne Handy, PWS
Principal Ecologist

Education and Certifications
Years of Professional Experience: 32
BS-Biology, University of South Florida, 1984
City of Residence: Wimauma, FL
•
•
•
•
•

Certified Professional Wetland Scientist (PWS, #370), Society of Wetland Scientists
U.S. Army Corps of Engineers Wetland Delineation Methodology Course
Uniform Wetland Assessment Methodology (UMAM) Training
FDOT Project Development and Environment (PD&E) Manual Training
FDOT Efficient Transportation Decision Making (ETDM) Training

Vivienne Handy is the President and Principal Ecologist for Quest Ecology Inc. She founded Quest in
1996, and has over 30 years of experience in environmental permitting and documentation, impact
assessment, and natural resource management. Prior to the formation of Quest Ecology, Ms. Handy
served in a variety of positions with regulatory agencies and engineering and consulting firms.
A significant portion of Ms. Handy’s career experience has consisted of conducting and managing field
studies and environmental documentation. This includes planning, permitting and construction
oversight for a wide variety of projects and clients, from roadway and bridge studies to mine
reclamation projects. Ms. Handy’s recent focus has been on NEPA and Endangered Species Act issues,
including working with the U.S. Fish and Wildlife Service on the development of regional, multi-species
Habitat Conservation Plans (HCP), large-scale habitat management planning, and species translocations.
Ms. Handy has recently overseen the development of six HCP’s, including county-wide plans involving
multiple habitats and species, as well as project-specific Incidental Take Permits. Ms. Handy is also
heavily involved in the development and permitting of wetland mitigation banks and conservation banks
for listed species, and was responsible for the permitting of the first Conservation Bank for Florida scrubjay and sand skink in the State of Florida.
Currently, Ms. Handy manages projects throughout the state that involve impact assessments,
Environmental Resource Permitting, HCP implementation, floral and faunal surveys, habitat restoration
and management, and wetland mitigation design and site management. These projects are for clients
such as the FDOT, local governments, the mining industry, utilities, and commercial and residential
developers.
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Project Experience
St. Lucie County County-wide HCP for Florida Scrub-jay – Project Manager for county-wide data
collection, surveys, ground-truthing, mitigation planning, reserve design development and HCP/ITP
coordination and document preparation.
Charlotte County County-wide HCP for Florida Scrub-jay – Project Director responsible for oversight of
data collection, field surveys, Steering Committee and Interagency Task Force development, public
involvement, and development of draft and final HCP, and implementation of habitat management
plans. Charlotte County Natural Resources Department.
City of Cape Coral Habitat Conservation Plan – Project Director overseeing all data collection and field
surveys; Steering Committee and public involvement presentations; preparation of mitigation and
management plans; preparation of draft and final HCP documents; and agency and local government
coordination. Lee County.
Highlands County County-wide Multi-Species HCP – Project Director responsible for the coordination of
all data collection, field surveys, mapping, Technical Advisory Group and Stakeholder Group
coordination, preparation of presentation materials, meeting facilitation, development of Reserve
System alternatives and draft HCP for 46 listed species within scrub habitats. Highlands County BOCC.
Deep Creek Batch HCP/ITP – Project Ecologist for field studies, mapping, documentation and permitting
of incidental take of scrub-jay habitat on development parcels for four landowners in the Deep Creek
region of Charlotte County.
Ortona Mine Florida Panther Mitigation – Assistance with impact assessments, mitigation planning, and
USFWS coordination for mine expansion project within panther dispersal area. Calculated Panther
Habitat Units (PHUs) for impact and proposed mitigation area. Hendry County.
CR 951 Project Development & Environment Study (PD&E)/EIS, Lee County Department of
Transportation – Lead Ecologist for field data collection, research and agency coordination; preparation
of ESBA and participation in public involvement for 12-mile roadway extension project involving
extensive public lands and primary Florida panther habitat. Lee and Collier Counties.
SR 60 Florida Panther Crossing Siting Study, FDOT District 4 – Field data collection and evaluation of the
suitability of two proposed wildlife crossing designs targeting Florida panther. Indian River County.
Allapattah Flats Restoration Project, SFWMD – Listed Species surveys, habitat evaluations and
mapping, and restoration design recommendations for over 20,000-acre Wetland Reserve Program
parcel. Martin County.
NE 23rd Bridge Replacement, FDOT District 4 – Project Director responsible for oversight of local, state
and federal environmental permitting. Broward County.
SR-5/US-1 PD&E Study from 53rdStreet to CR-510, FDOT District 4 – Project Director responsible for
QA/QC of Endangered Species Biological Assessment (ESBA), Contamination Screening Evaluation Report
(CSER), and WER. Indian River County.
SR 501 PD&E Study & Design/Permit (SWAT) from Michigan to Industry Road, FDOT District 5 – Project
Manager for field data collection, wetland delineation, mapping, NRE and permit document preparation.
Brevard County.
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Longevity in Florida
Tetra Tech has been serving the environmental consulting, engineering and science needs of
government and commercial clients in south Florida since 1977–more than 40 years. Since
forming in 1966, Tetra Tech has emerged as a leading provider of environmental consulting,
engineering, and technical services offering proven experience and demonstrated excellence in
environmental audits, code revisions, Phase I and II site assessments, wetland and protected
species assessments, environmental permitting, and wetland and preserve area management
for state, federal and local agencies.
The following table includes a list of government entities Tetra Tech has worked for over the last
5 years in Florida. Note, the list is not exhaustive, i.e., not all city or county departments may be
listed; no schools or school districts are included in the listing. Duplicates are listed one time
(e.g., for this time period there are 94 projects for FDEP).

Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

ALACHUA COUNTY

9/30/2018

12/31/2040

BAY COUNTY

7/28/2018

8/28/2022

BAY COUNTY BOARD OF COUNTY COMMISSIONERS

4/1/2019

12/31/2019

BREVARD COUNTY

5/6/2017

5/6/2018

BREVARD COUNTY SOLID WASTE

10/26/2019

10/26/2021

BREVARD COUNTY UTILITIES DEPARTMENT

7/27/2019

7/27/2021

BREVARD COUNTY PUBLIC WORKS DEPARTMENT

10/1/2017

12/31/2019

BROWARD COUNTY

8/30/2019

9/30/2019

CANAVERAL PORT AUTHORITY

12/22/2014

11/20/2015

CENTRAL FLORIDA EXPRESSWAY AUTHORITY

12/3/2018

12/3/2024

CHARLOTTE COUNTY

11/17/2018

10/1/2023

CHARLOTTE COUNTY BOARD OF COUNTY COMM

7/30/2018

3/31/2020

CITY OF ALTAMONTE SPRINGS

4/11/2013

10/18/2019

CITY OF APOPKA

2/28/2015

3/1/2016

CITY OF APOPKA PUBLIC SERVICES DEPARTMENT

7/30/2016

10/1/2021

CITY OF BARTOW

12/10/2016

10/1/2021

CITY OF BELLEAIR BLUFFS

8/30/2019

9/30/2019

CITY OF BOCA RATON

8/30/2019

10/25/2019

CITY OF BONITA SPRINGS

5/1/2017

5/1/2024

CITY OF BOWLING GREEN

7/29/2017

7/29/2022

CITY OF BRADENTON

5/11/2013

10/2/2018

CITY OF BUNNELL

10/8/2016

10/29/2017

CITY OF CALLAWAY

10/1/2018

11/8/2019
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Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

CITY OF CAPE CANAVERAL

4/16/2016

10/1/2021

CITY OF CAPE CORAL

3/24/2019

12/31/2020

CITY OF CASSELBERRY

5/11/2019

10/1/2023

CITY OF CLEARWATER

1/16/2016

10/1/2021

CITY OF CLERMONT

9/29/2019

12/31/2020

CITY OF CLEWISTON

8/1/2016

8/1/2023

CITY OF COCOA

10/22/2016

10/1/2021

CITY OF COCOA BEACH

7/22/2017

10/1/2021

CITY OF COOPER CITY

8/30/2019

9/30/2019

CITY OF CORAL GABLES

2/7/2019

2/6/2020

CITY OF DAYTONA BEACH

12/30/2017

10/1/2022

CITY OF DAYTONA BEACH SHORES

5/14/2010

11/8/2019

CITY OF DEERFIELD BEACH

9/7/2017

9/21/2018

CITY OF DELTONA

3/1/2019

2/28/2021

CITY OF DESTIN

8/11/2017

11/30/2018

CITY OF DORAL

8/30/2019

9/30/2019

CITY OF DORAL

9/7/2017

10/5/2018

CITY OF DUNEDIN

9/9/2018

2/15/2019

CITY OF DUNEDIN

8/30/2019

9/30/2019

CITY OF EDGEWATER

6/30/2012

12/31/2021

CITY OF EUSTIS

5/5/2019

11/9/2019

CITY OF FLAGLER BEACH

10/9/2016

10/27/2017

CITY OF FORT LAUDERDALE

7/21/2019

7/22/2020

CITY OF FORT MYERS

6/13/2015

6/13/2020

CITY OF FORT PIERCE

8/20/2011

9/30/2015

CITY OF FORT PIERCE ENGINEERING

9/7/2016

6/30/2020

CITY OF GROVELAND

1/3/2019

8/9/2019

CITY OF GULFPORT

9/10/2017

10/5/2018

CITY OF HOLLY HILL

8/30/2019

9/30/2019

CITY OF HOMESTEAD

12/16/2017

12/16/2022

CITY OF JACKSONVILLE FLORIDA

10/22/2012

8/31/2016

CITY OF KEY WEST

10/1/2019

2/29/2020

CITY OF KISSIMMEE

2/9/2019

10/1/2023

CITY OF LAKE CITY

8/13/2018

12/31/2019

CITY OF LAKE HELEN

10/8/2016

10/29/2017

CITY OF LAKE MARY COMMUNITY DEVELOPMENT

9/22/2018

10/1/2022

CITY OF LAKE WORTH

1/15/2011

10/2/2018

CITY OF LAKELAND

1/21/2017

1/21/2022

CITY OF LARGO REC. PARKS AND ARTS DEPT

9/22/2019

2/20/2020

CITY OF LYNN HAVEN FL

10/8/2018

12/31/2019
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Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

CITY OF MARATHON

9/2/2017

12/21/2018

CITY OF MARCO ISLAND

4/27/2019

4/27/2024

CITY OF MELBOURNE

8/30/2019

9/30/2019

CITY OF MELBOURNE

9/7/2017

10/5/2018

CITY OF MIAMI

6/3/2019

12/18/2019

CITY OF MINNEOLA

12/2/2013

1/30/2016

CITY OF MIRAMAR

9/7/2017

2/8/2019

CITY OF MOUNT DORA

9/7/2017

9/21/2018

CITY OF NAPLES

6/23/2019

12/31/2019

CITY OF NAPLES AIRPORT AUTHORITY

5/5/2018

5/5/2022

CITY OF NEW ORLEANS

1/5/2019

10/1/2023

CITY OF NORMAN

6/10/2015

5/27/2016

CITY OF NORTH MIAMI

9/15/2019

12/31/2020

CITY OF NORTH PORT

3/26/2016

10/1/2021

CITY OF OAK HILL

10/29/2016

6/9/2017

CITY OF OAKLAND PARK

8/30/2019

9/30/2019

CITY OF OCALA

12/8/2016

3/16/2018

CITY OF OLDSMAR

9/10/2017

6/30/2018

CITY OF ORANGE

11/1/2017

8/31/2018

CITY OF ORLANDO

10/11/2018

10/11/2023

CITY OF ORLANDO (PUBLIC WORKS)

7/19/2019

10/1/2024

CITY OF ORLANDO TRANSPORTATION DEPT

5/26/2018

10/1/2022

CITY OF OVIEDO

2/16/2019

10/1/2023

CITY OF PALM BAY

9/7/2019

10/1/2023

CITY OF PALMETTO

5/26/2018

10/1/2022

CITY OF PANAMA CITY BEACH

3/15/2019

3/15/2020

CITY OF PARKER

10/11/2018

8/23/2019

CITY OF PARKLAND, FL

8/30/2019

9/30/2019

CITY OF PEMBROKE PINES

1/9/2016

10/1/2021

CITY OF PENSACOLA FL

9/27/2013

12/31/2014

CITY OF PINELLAS PARK

1/17/2018

12/31/2019

CITY OF POMPANO BEACH

11/25/2018

5/18/2020

CITY OF PORT ORANGE

8/30/2019

9/30/2019

CITY OF PORT ST LUCIE

9/14/2019

10/1/2024

CITY OF PORT ST LUCIE (PUBLIC WORKS)

2/24/2018

10/1/2022

CITY OF PUNTA GORDA

9/14/2019

9/14/2024

CITY OF ROCKLEDGE

11/21/2015

10/1/2021

CITY OF SAFETY HARBOR

8/30/2019

9/30/2019

CITY OF SAINT CLOUD

12/17/2018

12/17/2023

CITY OF SANFORD

2/13/2016

10/1/2021
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Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

CITY OF SANIBEL

2/23/2019

2/23/2024

CITY OF SARASOTA

8/3/2019

10/1/2023

CITY OF SATELLITE BEACH

7/2/2018

8/31/2018

CITY OF SEBASTIAN, FL

9/24/2016

10/1/2021

CITY OF SEMINOLE

8/30/2019

9/30/2019

CITY OF SOUTH DAYTONA

8/30/2019

9/30/2019

CITY OF SOUTH PASADENA

9/10/2017

9/15/2018

CITY OF SPRINGFIELD

10/1/2018

11/8/2019

CITY OF ST CLOUD

9/28/2019

10/1/2024

CITY OF ST PETERSBURG

8/30/2019

9/30/2019

CITY OF STUART

3/2/2019

10/1/2023

CITY OF SUNRISE CITY

9/7/2017

10/5/2018

CITY OF TALLAHASSEE

8/3/2019

8/3/2023

CITY OF TALLAHASSEE ELECTRIC PURDOM PLANT

11/1/2016

11/1/2021

CITY OF TALLAHASSEE FACILITIES MANAGEMENT

3/1/2014

3/1/2021

CITY OF TALLAHASSEE PARKS AND REC

8/4/2018

8/4/2022

CITY OF TALLAHASSEE- POWER ENGINEERING

12/15/2018

12/15/2022

CITY OF TALLAHASSEE- PROCUREMENT OFFICE

12/1/2016

12/1/2021

CITY OF TALLAHASSEE WATER

4/5/2019

4/5/2023

CITY OF TALLAHASSEE WATER RES ENG STWTR MGMT

5/1/2016

5/1/2021

CITY OF TAMARAC

8/30/2019

9/30/2019

CITY OF TAMPA

12/10/2016

10/1/2021

CITY OF TARPON SPRINGS

8/30/2019

9/30/2019

CITY OF TAVARES

7/31/2016

8/25/2017

CITY OF TITUSVILLE

6/23/2018

10/1/2022

CITY OF VENICE

4/27/2019

10/1/2023

CITY OF VENICE FIRE DEPT

1/21/2017

10/1/2021

CITY OF VERO BEACH

1/16/2018

10/31/2019

CITY OF WEST MELBOURNE

10/28/2017

10/28/2020

CITY OF WEST PALM BEACH

10/12/2019

10/1/2024

CITY OF WILTON MANORS

9/7/2017

10/5/2018

CITY OF WINTER GARDEN

8/1/2017

8/2/2022

CITY OF WINTER HAVEN

2/6/2016

10/1/2021

CITY OF WINTER PARK

8/30/2019

9/30/2019

CITY OF WINTER PARK (STORMWATER DIV)

10/19/2017

10/19/2022

CITY OF WINTER PARK UTILITIES

3/26/2018

3/26/2023

CITY OF WINTER SPRINGS

1/26/2015

10/2/2015

COLLIER COUNTY

5/30/2017

5/30/2024

COLLIER COUNTY BOARD OF COUNTY COMMISSIONERS

3/1/2018

3/1/2024

COLLIER COUNTY COASTAL ZONE MANAGEMENT DEPT

1/1/2017

1/1/2024
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Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

DEPARTMENT OF THE AIR FORCE

11/24/2018

10/1/2023

ESCAMBIA COUNTY

3/24/2015

12/23/2016

FLAGLER COUNTY

10/8/2016

10/29/2017

FLORIDA DEPARTMENT OF AGRICULTURE

4/27/2016

11/8/2019

FLORIDA DEPARTMENT OF CHILDREN AND FAMILIES

4/1/2016

9/30/2020

FLORIDA DEPARTMENT OF CORRECTIONS

9/1/2019

10/31/2019

FLORIDA DEPARTMENT OF ENV. PROTECTION (FDEP)

10/4/2018

10/4/2023

FLORIDA DEPARTMENT OF TRANSPORTATION

12/9/2018

12/12/2019

FLORIDA DEPT OF CORRECTIONS

9/22/2019

2/20/2020

HENDRY COUNTY

3/1/2016

3/1/2023

HERNANDO COUNTY

1/23/2018

4/30/2019

HIGHLANDS COUNTY BOARD OF COUNTY COMM

8/30/2019

9/30/2019

HILLSBOROUGH COUNTY

9/19/2015

10/1/2020

HILLSBOROUGH COUNTY PLANNING & INFRASTRUCTURE

9/7/2019

10/1/2024

HILLSBOROUGH COUNTY-PUBLIC WORKS

6/27/2015

10/1/2020

HOLLYWOOD CITY

7/14/2019

7/14/2022

IMMOKALEE WATER AND SEWER DISTRICT

6/16/2016

6/16/2024

INDIAN RIVER COUNTY

11/2/2019

10/1/2024

LAKE COUNTY

9/28/2019

10/1/2024

LAKE COUNTY DEPARTMENT OF FACILITIES

1/26/2019

10/1/2023

LAKE COUNTY GOVERNMENT

10/20/2018

10/1/2023

LEE COUNTY

12/1/2017

12/1/2024

LEE COUNTY MOSQUITO CONTROL DISTRICT

2/12/2016

2/12/2023

LEE COUNTY SOLID WASTE DIVISION

11/10/2016

11/10/2023

LEE COUNTY UTILITIES

6/13/2015

6/13/2020

LEON COUNTY FAC MANAGEMENT

4/28/2018

4/28/2023

LEON COUNTY PUBLIC WORKS

11/2/2019

11/2/2023

LEVY COUNTY FLORIDA

5/7/2017

6/30/2018

MANATEE COUNTY

10/12/2019

10/1/2024

MANATEE COUNTY RURAL HEALTH SERVICES

9/14/2019

10/1/2024

MARION COUNTY

8/30/2019

9/30/2019

MARTIN COUNTY

10/13/2018

10/1/2023

MARTIN COUNTY ENGINEERING DEPARTMENT

4/11/2018

4/11/2023

MIAMI-DADE COUNTY

12/9/2018

6/30/2020

MIAMI DADE AVIATION DEPARTMENT

8/17/2019

10/1/2023

MIAMI DADE FIRE RESCUE DEPT.

9/1/2019

12/31/2020

MIAMI DADE WATER & SEWER DEPARTMENT

12/2/2018

11/30/2020

MONROE COUNTY

9/2/2017

12/21/2018

NASA

8/20/2019

1/31/2024

OKEECHOBEE COUNTY BOARD OF COUNTY COMM.

4/2/2016

10/1/2021
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Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

ORANGE COUNTY

4/6/2019

10/1/2023

ORANGE COUNTY ENVIRONMENTAL PROT DEPT

10/13/2005

12/31/2015

ORANGE COUNTY FACILITY MANAGEMENT

9/5/2017

9/5/2022

ORANGE COUNTY ORLANDO

8/30/2019

9/30/2019

ORANGE COUNTY PUBLIC WORKS DEPT

10/19/2018

10/19/2023

ORANGE COUNTY UTILITIES DEPARTMENT

4/7/2018

10/1/2022

ORANGE COUNTY UTILITIES ENGINEERING DIV.

10/28/2014

10/2/2018

ORLANDO UTILITIES COMMISSION

2/7/2015

10/1/2019

OSCEOLA COUNTY

11/20/2017

11/20/2022

PALM BEACH COUNTY VARIOUS OFFICES

9/29/2019

9/30/2020

PALM BEACH COUNTY CULTURAL COUNCIL

4/30/2016

10/1/2021

PASCO COUNTY

6/20/2015

10/1/2020

PINELLAS COUNTY BOARD OF COUNTY COMMISSIONERS

8/11/2019

8/13/2020

PINELLAS COUNTY PUBLIC WORKS ENGINEERING

7/6/2019

10/1/2024

POLK COUNTY

8/30/2019

9/30/2019

POLK COUNTY BOCC

9/21/2019

9/21/2024

POLK COUNTY UTILITIES DIVISION

9/22/2019

4/30/2030

PORT OF LONG BEACH DISTRICT

9/28/2006

12/31/2018

PORT OF PALM BEACH

4/23/2016

10/1/2021

PORT OF TAMPA BAY

6/1/2016

6/1/2018

SAINT JOHNS COUNTY

8/20/2019

2/1/2023

SAINT JOHNS RIVER WATER MANAGEMENT DISTRICT

3/2/2015

6/30/2015

SAINT LUCIE COUNTY

5/26/2012

10/2/2020

SAINT LUCIE COUNTY BD COUNTY COMMISSIONERS

2/26/2018

12/30/2018

SAINT LUCIE COUNTY DEPT OF ENGINEERING

1/9/2019

12/13/2019

SANTA ROSA COUNTY

7/12/2013

7/12/2017

SARASOTA MANATEE AIRPORT AUTHORITY

4/13/2019

10/1/2023

SARASOTA COUNTY ENVIRONMENTAL SERVICES

11/4/2017

10/1/2022

SARASOTA COUNTY GOVERNMENT LAND ACQUISITION

8/4/2018

10/1/2022

SEMINOLE COUNTY

2/18/2019

2/18/2029

SHELL MUSEUM AND EDUCATIONAL FACILITY

4/20/2019

4/20/2024

SOUTH FLORIDA WATER MANAGEMENT DISTRICT

2/9/2019

2/9/2024

SOUTHWEST FLORIDA WATER MANAGEMENT DISTRICT

5/9/2015

12/31/2018

SUWANNEE RIVER WATER MANAGEMENT DISTRICT

1/11/2016

9/30/2018

TOHO WATER AUTHORITY

10/6/2018

10/1/2023

TOWN OF INDIAN RIVER SHORES

2/24/2016

3/18/2016

TOWN OF JUPITER

1/25/2017

10/1/2022

U.S. BUREAU OF RECLAMATION

6/4/2013

3/31/2014

U.S. POSTAL SERVICE

8/17/2015

11/17/2015

U.S. ARMY CORPS OF ENGINEERS

10/20/2018

10/1/2023
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Table 2-1. Government Clients in Florida–Last 5 years (Since 2014)
Agency

START

END

U.S. COAST GUARD

2/20/2016

10/1/2021

U.S. FISH & WILDLIFE SERVICE

9/30/2019

11/20/2020

USCG BASE MIAMI

9/7/2016

3/31/2017

USCG SECTOR JACKSONVILLE

1/6/2016

1/5/2020

VILLAGE OF BAL HARBOR

10/5/2019

10/1/2024

VILLAGE OF ESTERO

7/21/2019

1/30/2022

VILLAGE OF KEY BISCAYNE

10/28/2018

9/30/2019

VILLAGE OF WELLINGTON

7/2/2016

10/2/2021

VOLUSIA COUNTY

10/8/2016

11/2/2018

WALTON COUNTY

5/22/2018

2/29/2020

Experience Addressing the Scope of Work
The Tetra Tech team has significant experience in a broad range of environmental consulting,
services. Below we have highlighted some of our projects that demonstrate our ability to
address the services outlined in the RFP.

Environmental Audits of Development Packages
Out team has the knowledge and expertise to support and direct all the environmental aspects
of assessing the City’s development packages compared to various audit criteria such as
regulations or management practices, including the acquisition and divestiture process. We
provide many distinct advantages to our clients. We are highly experienced in conducting the
entire environmental auditing process, including initial due diligence through pre- and postclosing resolution of environmental issues.
Tetra Tech is well versed in regulatory impacts and will work with City staff to fully understand
applicable codes and regulations that could potentially affect the development process. We also
understand the results of this process are critical in determining the direction for a potential
development. We also are able to provide expert witness support for various litigation and
arbitration proceedings.
Uniquely, our team includes the resilience planning expertise of Erin Deady, PA, who assisted
Martin County to secure and execute two FDEP Resilience Planning grants. This expertise will
be especially useful for determining compliance with current facility vulnerability assessment
guidelines related to future sea level rise planning efforts such as those promulgated by the
Federal Emergency Management Agency (FEMA).
Below is a sample of projects, both large and small, that highlight our depth of capabilities.
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Title/Location: Compost USA CUP Review–St. Lucie County
Client Name: St. Lucie County
Dates: 2015
Description: In December 2015, Tetra Tech was contracted to review a proposal submitted to
St. Lucie County’s Planning Division for a Conditional Use Permit (CUP) to authorize Compost
USA to mulch Class A and B biosolids on a parcel of land zoned AG-5. Specifically, the Tetra
Tech team was asked to analyze the CUP proposal for impacts to air and groundwater
resources as well as any concerns over exposure of nearby residences to health or human
risks. The team analyzed the submitted materials and prepared a corresponding report of its
findings.

Title/Location:

Champion Realty, LLC, Permit Compliance and Mitigation Review–
Miami-Dade County, FL

Client Name: Miami-Dade County
Dates: 2019
Description: In July 2019, Tetra Tech performed a review of available permits online and
through records request with regulatory agencies for of property known as “F & M Truck
Parking” located in Hialeah, FL. The review included records research from Miami Dade
County, South Florida Water Management District (SFWMD), Florida Department of
Environmental Protection(FDEP), and U.S. Army Corps of Engineers (USACE). Each of these
agencies would have jurisdiction over certain activities related to the property. Tetra Tech
reviewed permit documents including environmental resource permits (ERP), water use
permits (WUP), right-of-way permits, etc. Tetra Tech also performed a site visit to confirm site
conditions on the property in comparison to permitted activities and to confirm compliance with
all issued permits for the property. A detailed permit memo was submitted the client within the
expected schedule of one month.

Title/Location: Stanton Energy Center Permit Review–Orlando, FL
Client Name: Orlando Utility Commission
Dates: 2016
Description: Tetra Tech performed a review of existing permits obtained for a proposed 6-MW
solar facility and associated transmission lines to be constructed at two locations within the
Orlando Utility Commission Stanton Energy Center property in support of Greenwood Energy’s
acquisition of the project from another entity. Tetra Tech prepared a memo for the client
summarizing the results of the permit review and identified other required regulatory approvals.

Environmental Code Revisions
Tetra Tech understands that the City of Stuart has created municipal codes to inform and
protect its citizen’s rights and manage aspects of the City’s development and land management.
The environmental codes are a tool to enhance the level of aesthetics, housing, zoning, etc. As
new issues arise within the City, code amendments will need to be enacted and enforced to
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address these changes. The Tetra Tech team includes Erin Deady, P.A. to support any efforts
regarding code revisions. Erin’s experience with many other local governments includes code
revisions to address waterfront property issues, resilience, climate change, and sea level rise.
Tetra Tech is fully prepared to support the City in their efforts to revise environmental codes as
it relates to environmental protection, resilience planning, and development within the City
boundaries; and any other code revision requirements. Tetra Tech staff in the Stuart office—
Georgia Vince and Monica Sovacool—have been involved with revisions to Florida
Administrative Codes (FAC) during their experience at FDEP, SFWMD and St. Johns River
Water Management District (SJRWMD). They have also been responsible for interpreting FAC
and Florida Statues in their regulatory roles.

Title/Location: City of Lighthouse Point Code Revisions–Lighthouse Point, FL
Client Name: John Lavisky, City Administrator, City of Lighthouse Point
Dates: 2019 to Present
Description: Erin L. Deady, PA serves on a project team to complete a full rewrite of the
Lighthouse Point Code of Ordinances. A large focus includes the land development
regulations, but the entire Code will be reorganized and restructured. The firm is lead on two
key tasks for the effort: land use and zoning legal support and the integration of sustainability
and resiliency principles into the Code.
After initial assessment of the Code of Ordinances, the firm identified several key statutory and
legal issues for updates including sign code regulation, telecommunications preemptions, and
landscape revisions based on new statutory guidance and evolving technologies. The firm has
also identified key issues related to dock and marine structure regulations as well as the need
to address new seawall criteria currently undergoing adoption by Broward County related to sea
level rise.
Finally, the City has expressed a keen interest in integrating principles of sustainability and
resiliency into the Code “beyond the norm” including point-based evaluation systems. The firm
is currently researching and compiling key case studies both within Florida and nationally on
how to make Code provision more resilient and developing alternatives for City consideration
ranging from freeboard height standards, to site development techniques and the establishing
of resiliency quotients or resiliency rating systems. The City’s goals include maintaining the
existing character of the community but capitalizing on assets such as US-1 corridor
redevelopment and preparing for climate change. Since the County retains land use authority
through the Broward County Planning Council, there will be multiple efforts at coordinating
policy initiatives through the County.

Environmental Site Assessments, Phase 1 and Phase 2
Since 2011, through a contract through SFWMD, Tetra Tech has been awarded 70 work orders,
including extensive Phase 1 and Phase 2 investigations, risk assessments, water quality
sampling, Title V permitting, and Spill Prevention Control and Countermeasures (SPCC) Plans.
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Site assessments have been performed on properties ranging from 5 acres to over 56,000
acres. Property land uses included cattle pasture, dairies, citrus groves, sugarcane, residual
application fields, and sites containing cattle dip vats. End use considerations typically drive
sampling requirements. For example, if the property is slated for reservoir construction or
wetland rehydration, ecological risk factors dictate more extensive laboratory analysis. We have
developed strategic sampling plans to maximize site knowledge, while minimizing public fund
expenditures. Jay McGovern and Shawn Ouellette out of the Stuart office lead the efforts for this
work.
For example, we conducted a Phase I/II Environmental Site Assessment and a Screening Level
Ecological Risk Assessment on the Harmony Ranch Properties in Martin County, which
consisted of 1,840-acres of improved pasture. The Phase I/II ESA followed the Environmental
Risk Assessment Protocol developed in conjunction with the U.S. Fish and Wildlife Service
(USFWS), and approved by the Florida Department of Environmental Protection (FDEP),
Protocol for Assessment, Remediation, and Post-Remediation Monitoring for Environmental
Contamination on Everglades Restoration Projects (March 2008). The necessity of this
evaluation was warranted by the historical land use activity (cultivation of row crops with the
inherent agrochemical application), coupled with the projected use of the property. The
completed report included a determination of the suitability of the subject property for the
proposed Indian River Lagoon-South (IRL-S) Restoration project, as well as an estimate of
corrective actions (and ancillary costs) necessary to address areas of environmental impairment
(resulting from Project implementation). The projection of corrective actions (and cost
estimates) are intended for planning purposes at this juncture in order to allow District
management to make an informed decision as to the viability of the subject property for the
proposed project.
Additional examples include the following:
Title/Location: Environmental Assessment Services–District-wide, FL
Client Name: South Florida Water Management District
Dates: 2011 to 2016
Description: This project includes task orders such as site assessments, remediation
activities, specialized monitoring such as trace mercury, and air permitting with a total cost
exceeding $2 million. Example assessment, remediation, monitoring and permitting tasks
follow.
The Sunrise Boys, LLC / Indiantown Reality, LLP Properties, Martin & Palm Beach
County, FL – Phase I/II Environmental Site Assessment (ESA) project involved completion of
a Phase I/II ESA for approximately 3,975 acres of property located in the southern portion of
Martin County and the northern portion of Palm Beach County. The property included
cultivated areas (Citrus Grove/Pepper Farm/Pasture Lands), undeveloped land (wetlands and
uplands), semi-commercial and residential areas associated with the agricultural operations,
and a cattle dipping vat. The Phase I activities identified 37 locations with over 150 recognized
environmental conditions. The Phase II activities included the collection of over 200 composite
and discrete samples (soil, sediment, and groundwater) requiring analytical analyses for each
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of the recognized environmental conditions. The project was executed on a fast-track schedule
with completion of the majority of the field activities within 2 weeks, review of the data and
initial reports to the client within three weeks, submittal of a two-volume (2,500+ pages) draft
report within 6 weeks of notice to proceed, and a final report within 8 weeks.
As part of the Comprehensive Environmental Restoration Program, Indian River Lagoon
South, Allapattah Complex – Natural Storage & Water Quality Treatment Area, the District
was negotiating the acquisition of the Steele Property for natural wetland and habitat
restoration. The site consists of 961 acres in rural Martin County used for cattle grazing and
occasional hay cultivation. Tetra Tech performed a Phase I / Phase II Environmental Site
Assessment (ESA) according to ASTM standards. Several areas requiring corrective action
were identified during the ESA. As a follow-on task, Tetra Tech conducted corrective action
measures at the site in support of the District’s intended future land-use of wetland restoration or
water attenuation reservoir. As part of corrective action, we 1) properly abandoned, in place,
the septic system near the old barn; 2) properly abandoned three on-site wells; 3) excavated
and properly disposed of approximately 100 tons of soil exceeding sediment quality
assessment guidelines for total recoverable petroleum hydrocarbons, arsenic, and barium;
4)performed closure of the sewage lagoon using a 2-foot soil cap over existing sediment; and
5) performed closure of borrow canal by pushing in canal banks to create a minimum of 2-foot
soil cap over existing sediment.
Expanded Mercury Monitoring in STA-2 and STA-6, Palm Beach & Hendry County, FL.
The project involved the collection, documentation, storage, processing, and shipment of
environmental samples to support expanded mercury monitoring in Stormwater Treatment
Areas 2 and 6 (STA-2 & STA-6). Tetra Tech’s experienced, two-person field sampling crew
was trained and certified in ultra-clean, ultra-trace mercury sampling techniques. The sample
program addresses total mercury and methylmercury in surface water, total mercury,
methylmercury, sulfide and iron and manganese species in total mercury, methylmercury and
acid volatile sulfide in 4-cm soil cores, total mercury and methylmercury in vegetation, and total
mercury in mosquitofish. The results of the program will be used to support various quantitative
analyses, including an ecological risk assessment.
Pump Stations S-5A, S-6, S-8 and S-9 Air Permitting Support, Broward & Palm Beach
County FL. The project involved developing Title V Operating Permit renewal applications for
these sources. Activities included a site inspection to review and verify the existing emissions
inventory, reviewing regulatory applicability, preparing a compliance assessment report,
completing the application forms and associated attachments, and providing Engineer-ofRecord services associated with signing and sealing the final packages.

Consolidated Contract–Hazardous Waste Site Cleanup, the
Drycleaning Solvent Cleanup Program, the Site Investigation
Title/Location:
Section, and Brownfields and CERCLA sites (Contracts HW333,
HW509, and HW560)–Various Locations Statewide, FL
Client Name: Florida Department of Environmental Protection
Dates: 2011 to Present
Description: Tetra Tech is responsible for coordinating, managing, and supervising the
implementation of site assessments and remedial actions at 61 drycleaning and 19 orphaned
hazardous waste sites. The original contract was for 6 years with two 1-year options, both of
which the FDEP exercised. The second contract was for 5 years with a single 5-year option,
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which the FDEP exercised. The third 10-year contract started in February 2011. Tetra Tech
was awarded more than 990 task assignments (work orders) and 690 change orders to date
for over $20 million. Additionally, Tetra Tech received site closure at 45 facilities through active
remediation, monitored natural attenuation, and no further action.
The drycleaning and waste site work is on an accelerated schedule with treatment system
installation to be completed within 1 year of the site assignment. To expedite contamination
assessment work, direct-push technology is used in conjunction with on-site mobile labs for
soil assessment, groundwater plume delineation, and monitor well installation. Also, data are
collected to determine site propensity for natural attenuation. Remedial action has included
bench-scale testing, pilot study design, remedial action plans, waste management, plans and
specifications, site demolition, bulk soil removal, soil vapor extraction systems, in situ chemical
oxidation system design and implementation, in situ bioaugmentation and biostimulation, and
site restoration. Site Rehabilitation Completion Orders have been issued on remediated sites.
We prepared Quality Assurance Project Plans, Work Plans, Health & Safety Plans, Site
Assessment Reports, Background Studies, Remedial Alternative Evaluations, Interim Source
Removal Work Plans, Remedial Action Plans, and Construction Completion Reports.
The following drycleaning sites were completed in the City of Stuart or Martin County:
 Stuart Cleaners, Stuart, FL: Site Rehabilitation Completion Order (SRCO) through active
remediation and Monitored Natural Attenuation (MNA), May 2001.
 Corman’s Cleaners, Stuart, FL; Site Assessment completed May 2016, MNA.
 Wedgewood Cleaners, Stuart, FL; Site Assessment completed May 2016, No Further
Action (NFA)-SRCO.
 Comet Cleaners (Kanner), Stuart, FL; Site assessment completed March 2018, MNA.

Title/Location:

City of Stuart Maintenance Garage Remediation and Site
Assessment Report–Stuart, Martin County

Client Name: City of Stuart
Dates: 2003 to 2007
Description: Four compliance wells at the site surround three 6,000-gallon underground
petroleum storage tanks (two containing gasoline and one containing diesel fuel). Petroleum
contamination was discovered in several of the compliance monitoring wells during a routine
inspection performed by representatives of the Martin County Environmental Health Unit in
May, 1990. The source of the contamination was reportedly a surface discharge of gasoline
product located to the east of the easternmost compliance wells that seeped through the
broken concrete driveway and parking area. The site applied for and was accepted into the
EDI program to receive state-funded assistance related to assessment and cleanup of the
contamination. Subsequent to the discovery, a Contamination Assessment Report (CAR) was
prepared for the site by CH2MHill in August, 1991 and submitted to the FDEP for approval.
Subsequent review comments from the FDEP requested additional information relative to a
small area of petroleum impacted soil identified during the consultant’s field activities as well
as the disposition of drill cuttings from groundwater monitoring well installations. The FDEP
and the consultant agreed that a limited amount of petroleum-impacted soil would be
excavated from the work area and land-farmed onsite. In December 1992, the concrete
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pavement was removed from the parking area in order to excavate the impacted soil.
However, subsurface investigations did not reveal any indications of petroleum-impacted soil.
The FDEP then requested additional soil samples be collected from the area for analytical
analyses as well as the re-sampling of several of the existing monitoring wells. This scope of
work was performed in late December 1992 and the results indicated only minor groundwater
impacts. No other scope of service was reportedly performed on the site.
The site was subsequently enrolled in the PCPP program
and assigned a score of 59. The FDEP requested the
preparation of an LCAR in August 2002 to enable
appropriation of funds for remedial measures. Ardaman &
Associates, Inc. (Ardaman) then prepared a Limited Site
Assessment Report in February 2003 to meet PCPP
requirements. The report concluded that only minor
groundwater impacts were observed in the compliance
groundwater monitoring wells located in the immediate
vicinity of the underground storage tanks. Furthermore,
Ardaman recommended that the most appropriate course of action was a Natural Attenuation
Monitoring Only Plan. Upon review of the report, the FDEP concurred with Ardaman’s
recommendations, implementing the Natural Attenuation Monitoring Only Plan. After 2 years
of quarterly monitoring, the site was granted a No Further Action status from the FDEP.

Title/Location: Port of Fort Pierce, King Maritime Parcels–St. Lucie County
Client Name: Port of Fort Pierce
Dates: 2017 to Present
Description: Ardaman was the environmental consultant for the due diligence of the $25M
property acquisition by St. Lucie County in 2018. The property serves as the Official Port of
Fort Pierce and will initially be used as a mega yacht servicing and repair facility operated by
Derecktor. Ardaman performed Phase I and Phase II Environmental Assessments and a
Preliminary Contamination Assessment for the site to identify areas of subsurface
contamination that will require cleanup. Several presentations were conducted by Ardaman at
the St. Lucie County Board of County Commissioners meetings during the due diligence period
to provide the Commissioners updates on the progress of
testing and the results of our assessment. The information
gathered and presented by Ardaman was paramount to
the Commissioner’s approval of the acquisition. Ardaman
is continuing to work with St. Lucie County on the project
by providing continued environmental consulting services
to clean up the site contamination and obtain a No Further
Action status from the FDEP.
With the assistance of Ardaman, the County
Commissioners recently approved a resolution in September 2019 to proceed with a
Brownfields designation for the property that will provide liability protection to St. Lucie County
and provide various funding assistance resources for cleanup and redevelopment of the site.
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Title/Location:

Auto Salvage Yard at 3685 North US Highway 1 (Uncle Tony’s UPull-It / AAA Auto Salvage)–Fort Pierce, FL

Client Name: St. Lucie County
Dates: 2019 to Present
Description: Ardaman’s scope included conducting a preliminary contamination assessment
and interim source removal. Review of historical aerial photographs indicated that the property
east of and adjacent to the County airport property operated as an auto salvage business
since at least 1958. St. Lucie County Environmental Resources Department was anonymously
alerted that runoff from the adjoining auto salvage yard may be impacting the eastern edge of
the County property. Ardaman was contacted to perform a preliminary contamination
assessment to evaluate for evidence of petroleum contamination impacts on the eastern edge
of the St. Lucie County airport property.
Results of the preliminary assessment found concentrations of total recoverable petroleum
hydrocarbons and arsenic in three of six soil sample locations collected from the upper 6
inches of soils at levels above the respective FDEP FAC Chapter 62-777 Soil Cleanup Target
Level (SCTL) for residential exposure. Chemical
analyses of groundwater samples obtained from the
County property did not detect any contaminant
concentrations above the respective FDEP cleanup
levels. Based on the results, Ardaman
recommended an interim source removal program.
With the consent of St. Lucie County, Ardaman
contacted FDEP on their behalf and received their
concurrence for the interim source removal
approach to site cleanup.

Preliminary Wetland and Protected Species Assessments
Tetra Tech staff have conducted and overseen numerous qualitative and quantitative flora and
fauna surveys for species listed as endangered, threatened or of special concern, including
marine sea turtles, the Florida beach mouse, bald eagles, scrub jays, red cockaded
woodpeckers, manatees, crested caracaras, gopher tortoises, wood storks, and shore birds.
Additionally, we have coordinated with state and federal agencies to prepare Habitat
Conservation Plans as part of an Incidental Take Permit as required by the Endangered
Species Act. Within the last several years, Tetra Tech has performed protected species
assessments for large-scale properties in support of future solar facility development for several
utility-scale projects throughout Florida. Tetra Tech has been quick to respond to their requests
and has evaluated over 150,000 acres of property. The surveys include gopher tortoise, indigo
snakes, American bald eagle, wood stork, migratory birds, and Florida panther habitat. The
assessments were led by Patrick Zuloaga and Lisa Canty.
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Wetlands delineation projects will be led by our wetland and terrestrial ecologist, Patrick
Zuloaga, supported by Lisa Canty, Vivienne Handy and other team members. Tetra Tech
ecologists and botanists are skilled in the data forms for the USACE and the FDEP to support
field efforts during wetland delineations. Our staff is equipped and proficient in handheld global
positioning system instruments to provide sub-meter accuracy for mapping to prepare wetland
and habitat maps in support of project permit applications. Tetra Tech regularly performs
varying levels of wetland assessments for clients. We routinely perform desktop analysis in
Florida to evaluate parcels for the presence/absence of state and federal jurisdictional wetlands
and waterbodies. We have skilled geographic information systems practitioners to map existing
publicly available data. Tetra Tech staff are well versed in wetland vegetation, hydrologic
indicators and soils, and have performed wetland delineations in the field with state and federal
agency staff to confirm wetland lines, utilizing the state and federal forms for projects over 1,000
acres in size. As manager of the Loxahatchee Wetland Mitigation Bank, our staff are well versed
in both Uniform Mitigation Assessment Method and Modified Wetland Rapid Assessment
Procedure mitigation assessments.

Title/Location: Wetland Delineation and Listed Species Surveys–South Florida
Client Name: Confidential Utility Company
Dates: 2016 to 2019
Description: Tetra Tech has been supporting utility clients for regulatory support related to
wetland habitat assessments and wildlife surveys. Responsibilities include conducting due
diligence wetland and wildlife assessments of numerous utility corridors throughout south and
central Florida. The purpose of the Due Diligence Reports is to
evaluate, in an expedited manner, the natural and human
environment within the subject property. The site assessments
characterize key environmental resources, land uses, potential
restrictions and constraints within the vicinity of work locations
and access corridors, determine potential major issues, and
identify required permitting, permit processing timeframes, and
notifications for local, state, and federal agencies. To date,
over 130 utility corridors have been assessed.

Title/Location:

Wetland Delineation and Listed Species Surveys–Alachua County,
FL

Client Name: Alachua County Environmental Protection Department
Dates: 2018 to 2019
Description: Tetra Tech conducted a wetland delineation and gopher tortoise survey in an
approximately 100-acre parcel proposed for future development by the County. The purpose of
the field surveys was to locate sufficient upland habitat for a proposed hurricane debris
laydown area. Wetland boundaries and gopher tortoise burrows were flagged in the field and
GPS coordinates were collected. A report including maps and recommendations was
prepared.
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Title/Location: Gopher Tortoise Survey and Relocation–Stuart, FL
Client Name: Christ Lutheran Church
Dates: 2015
Description: For this project Tetra Tech performed the Initial pedestrian survey of the property
to cover 100% of the proposed impact site and potential recipient sites. Georeferenced figures
were developed to process the required gopher tortoise relocation
permits. Tera Tech obtained all appropriate relocation permits from
FWC for relocation of gopher tortoises required to accommodate the
proposed impacts. All tortoises on site were relocated to an
approved recipient site. In order to complete the relocation in a
timely manner, relocation was completed using a backhoe. In total,
four tortoises were successfully relocated.

Title/Location: Wetland Delineation and Listed Species Survey–Reidsville, GA
Client Name: Dentons US LLP
Dates: 2016 to 2017
Description: Tetra Tech was contracted to perform a habitat assessment,
wetland delineation, and a listed species survey on 3,500 acres of forestry
property in Georgia. The survey consisted of pedestrian surveys for
gopher tortoises consistent with standards set by the Florida Fish and
Wildlife Conservation Commission (FFWCC).
In addition, we performed a formal survey for indigo snakes consistent
with the USFWS protocols. Following completion of the site
characterization and the listed species reports, Tetra Tech prepared a
Habitat Conservation Plan (HCP) in support of a low-impact permit to
convert the land to row crops.

Title/Location:

NEPA and Natural Resources Management at Fort Gordon –
Augusta, Georgia

Client Name: U.S. Army
Dates: 2016 to 2019
Description: Through numerous contracts with the U.S. Army, Tetra Tech conducted detailed
assessments of impacts to a full range of natural resources (e.g., land use, soils, geology,
water quality, water use/availability, wetlands, terrestrial and aquatic communities, threatened
and endangered species, socioeconomic resources), and proposed mitigation measures
where appropriate. This project includes the following tasks: a Kudzu Survey, Feral Hog
Survey, Bat Surveys, preparation of a conservation template, gopher tortoise surveys, indigo
snake surveys, forestry assessments, general NEPA support and preparation of an
environmental awards package.
Tetra Tech drafted all consultation letters between Fort Gordon and federal and state agencies
to include the Georgia State Historic Preservation Office, U.S. Fish and Wildlife Office and the
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Georgia Department of Natural Resources. Tetra Tech also performed a focused survey of
red-cockaded woodpecker habitat within a half-mile radius of the project sites, in accordance
with the USFWS (2003) revised Recovery Plan for the red-cockaded woodpecker. Potential
nesting habitat was surveyed by running line transects through pine stands and inspecting all
mature loblolly and longleaf pines for evidence of cavity excavation by red-cockaded
woodpeckers.
Tetra Tech personnel have performed gopher tortoise surveys on
over 7,500 acres of land for the past 2 years. The surveys followed
USACE protocols for estimating overall tortoise populations on the
almost 30,000 acres of potential tortoise habitat. Each burrow is
classified as active, inactive or abandoned and then scoped for the
presence of tortoises or other species such as snake or frogs that
may be present.

Title/Location: Crosstown Parkway Extension, Port St Lucie, FL
Client Name: City of Port St. Lucie through Target/Archer Western
Dates: 2015 to 2019
Description: The Crosstown Parkway Extension Project provides a new bridge crossing over
the North Fork of the St. Lucie River in the City of Port St. Lucie, connecting the existing
Crosstown Parkway from Manth Lane to US 1. The project extends along the existing West
Virginia Drive, crossing over the North Fork of the St. Lucie River and connecting into US 1 at
Village Green Drive, approximately 2 miles with the bridge being approximately 4,000 feet. The
six-lane divided highway and bridge will serve as a multi-modal transportation alternative to
include accommodations for automobile, bicycle, pedestrian and public transit.
Quest Ecology provided environmental construction engineering
inspections services as a member of the Target/Archer Western team.
This involved oversight of critical environmental issues, permit
compliance, and the implementation of appropriate actions to deal with
non-compliance issues including, but not limited to, erosion,
sedimentation, contamination, endangered species, and water quality.
Project-specific issues include: bald eagle nest, gopher tortoise,
manatee, wetland and mangrove impacts, water quality, and
Outstanding Florida Waters (St. Lucie River).

Environmental Permitting
Tetra Tech’s comprehensive knowledge of the regulatory process allows us to provide complete
permit application packages, regulatory time-clock tracking, comprehensive responses to
requests for information and expedited permitting timeframes. The Tetra Tech team successfully
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permitted environmental projects of all sizes including small scale seagrass, coral and
mangrove restoration, to large-scale marina projects, linear pipeline projects, wetland
restoration and mitigation banks. Staff at Tetra Tech have extensive experience on a wide array
of project types and can easily navigate the regulatory process. Georgia Vince of the Stuart
office was previously the Program Administrator for the Environmental Resources Program for
FDEP’s Southeast District Office. There she worked with Monica Sovacool also currently
working for Tetra Tech in a permitting role. Georgia Vince also worked for the SFWMD and
obtained local, state, and federal regulatory approvals for all projects that were designed and
planned by the SFWMD. She continues to provide permitting support for clients throughout
Florida.

Title/Location:

Two Islands Development, Environmental Permitting Support–
Dumbfounding Bay, FL

Client Name: Prive at Island Estates
Dates: 2016 to 2019
Description: Tetra Tech has been providing permitting and environmental consulting services
to NI Holdings LLC and Prive at Island Estates development for over 15 years. The two spoil
islands within Dumfoundling Bay include a private marina, day docking facilities, and mangrove
preservation areas. Tetra Tech has conducted supporting services for the permit applications
including a seagrass survey, tidal wetland delineation, docking
facility civil design, and mangrove/wetland mitigation design.
Recently, Tetra Tech has provided permitting services to expand
the existing marina to accommodate vessels of over 100 feet in
size including the ERP and Sovereign Submerged Lands (SSL)
Lease modification, USACE permit modification and Class I
Dade County DERM Permit. Tetra Tech has also provided
permitting support for a separate project for creating a
recreational beach on 0.5 acre of poor quality mangrove and
coastal marsh habitat. DEP and USACE permits have been received for the beach project with
the Miami Dade DERM permit pending approval from the Board of County Commissioners.
Title/Location: Miami Dade Solar Energy Center–Miami-Dade, FL
Client Name: Florida Power & Light
Dates: 2018
Description: Tetra Tech has been supporting Florida Power & Light (FPL) on numerous
planned solar development projects throughout Florida to oversee local, state and federal
environmental permitting, including preparing of permit applications, wildlife and habitat
surveys, wetland delineation, cultural resources surveys, and all agency coordination related to
the processing of permits for the construction of the solar facility. Tetra Tech attends project
planning meetings coordinates on-site pre-application meetings with FPL and agency
personnel and prepares permit applications and request for additional information responses.
For the Miami Dade Solar Energy Center, the ERP permit was received within 32 days of
submittal of the permit application.
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Title/Location: Turkey Point Environmental Permitting–Homestead, FL
Client Name: Florida Power & Light
Dates: 2016 to 2018
Description: Tetra Tech provided permitting, environmental surveying, and ecological
support at Florida Power & Light Turkey Point Power Plant which lies directly on the coast of
Biscayne Bay National Park, and east of the Florida Everglades. Turkey Point is also critical
habitat for the American crocodile, indigo snake, Florida burrow owl and several other
species. Tetra Tech terrestrial ecologists conducted quarterly surveys of birds, amphibians,
reptiles, small mammals, and threatened and endangered (T&E) species on the 10,000-acre
Turkey Point site and along existing/proposed transmission corridors.
Staff were responsible for oversight of local, state and
federal environmental permitting, including preparing of
permit applications, wetland and wildlife surveys, permit
exhibit preparation, and all agency coordination related to
the processing of permits for ongoing projects and
modifications at the Turkey Point Nuclear Facility. The
responsibilities include assessment of wetland impacts,
evaluation of effects to protected species, and water quality
certification. Permitting efforts included Miami Dade County
Class I, State Environmental Resource Permits, Federal Section 404 and 408 authorizations.
Under a separate prior contract, Tetra Tech botanists conducted surveys of T&E plant
species over the entire Turkey Point site and along existing/proposed transmission corridors
in support of the facility’s Combined Operating License Application. Tetra Tech aquatic
biologists also conducted surveys of fish in on-site ditches, cooling canals, and mangrove
wetlands that could be impacted by new plant construction to allay Nuclear Regulatory
Commission and resource agency concerns about the possible presence of sensitive fish
species. The terrestrial and aquatic surveys provided a baseline against which potential
impacts of building and operating the new units were evaluated in the Environmental Report.
Tetra Tech was contracted by the state of Florida to conduct sea grass surveys in Biscayne
Bay that were utilized as reference material for the Turkey Point Environmental Report.

Title/Location:

Ft. Pierce Marina and Storm Protection Islands Design, Permitting
and Construction Management–Ft. Pierce, FL

Client Name: City of Ft. Pierce, FL
Dates: 2015 to Present
Description: The City of Fort Pierce selected Tetra Tech to design, permit and perform
construction management services, including construction engineering inspections, for the
City of Fort Pierce Marina and Storm Water Protection Islands.
In the fall of 2004, Hurricanes Frances and Jeanne destroyed the City of Fort Pierce marina.
The marina comprises a boat basin of 21 acres and is a vital component of the City’s
waterfront redevelopment efforts. The City retained Tetra Tech to handle the design and
permitting of the reconstruction and expansion of the City of Fort Pierce Marina, as well as
temporary facilities to protect the interior marina while the outer marina and its associated
wave protection components were constructed.
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Tetra Tech designed an island breakwater system to provide wave and current protection for
the marina. The protection system includes an artificial island complex that serves as a first
line breakwater system and includes mangrove plantings, tidal lagoon features and an
artificial reef area. The island system also involves the beneficial reuse of dredged material.
The design of the islands incorporated hydrodynamic modeling, field data collection and
sampling, turbidity modeling, and a scaled physical model to ensure the island design would
withstand a 100-year storm. The development and approval of this project required close
coordination with FEMA, the USACE and FDEP and provided significant regulatory
challenges.
Specific design components for the island
concept involved extensive resources and
bathymetric surveys over a 40+ acre project
area utilizing diver assessment and underwater
video surveys to map seagrass, benthic, coral,
and hardbottom resources. All of this survey
and monitoring data were incorporated into GIS
maps and considered in the design process of
the island features to aid in avoidance and
minimization of impacts to existing resources.
The design also includes an artificial reef area
that has both functional performance and
environmental enhancement roles in the project design. The artificial reef will serve as an
area to reduce current around existing seagrass beds so that the diverted currents do not
scour out existing marine resources and will provide a significant improvement as essential
fish habitat.
Permitting for the project was very difficult due to the need for filling nearly 13 acres of
sovereign submerged lands. For that reason, it was especially important to structure the
project and its mitigation so as to be clearly in the public interest. Tetra Tech designed the
islands to include components of the mitigation that were incorporated to provide functional
structural performance characteristics as well as environmental enhancement.
In accordance with the state and federal permits, seagrass mitigation, mangrove mitigation
and oyster reef creation was required within one year of start of construction. Tetra Tech
contracted with Adventure Environmental Inc. to perform large-scale seagrass restoration
component, filling to grade of a 2.65-acre dredge hole. Additional seagrass mitigation
includes spoil island scrape down, restoration of approximately 30 prop-scars and channel
marker installation to reduce impacts from boaters. The mitigation also includes creation of
1.54 acres of mangrove habitat and 1.28 acres of oyster habitat as components of the island
breakwater system.
Tetra Tech also is responsible for mitigation success monitoring for all seagrass restoration
components and mangrove and oyster habitat creation. The long-term monitoring required
by the state and federal permits includes bi-annual monitoring for the first 2 years and annual
monitoring for the subsequent 3 years. Permanent photo stations were identified and
mitigation success has been documented using appropriate scientific methods such as
Braun-Blaunquet cover abundance and aerial extent. Tetra Tech recently completed the 5year monitoring to finalize the mitigation compliance for the project.
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Wetland and Preserve Area Management
Tetra Tech has extensive experience in Wetland and Preserve Area Management. As the
Loxahatchee Wetland Mitigation Bank (Bank) manager, Tetra Tech and staff have been leading
the efforts to hydrologically restore and remove invasive and exotic vegetation from the 1,256acre site in Palm Beach County. Throughout Tetra Tech’s Bank management efforts, annual
monitoring of the property has led to adaptive management strategies to target changing
conditions of the wetland environment. An array of activities is identified in the Management
Plan for the Bank including controlled burning, land clearing, manipulation of water levels,
wetland planting efforts, and herbicide treatment of exotic vegetation.
In addition to the intensive efforts ongoing at the Bank, Tetra Tech has a wide variety of
experience in upland, wetland, and coastal projects in Florida and around the country. Tetra
Tech’s local staff have specific qualifications related to wetland and preserve management
strategies. Key Team member Brian Proctor has a background in land stewardship, natural
resources management, wetland ecosystems, and natural areas restoration with a particular
emphasis on restoration planning, permitting, implementation and long-term management. Pat
Zuloaga is the Qualified Mitigation Specialist for the Loxahatchee Mitigation Bank with
professional experience on the management, integration, and performance of habitat
restoration, assessment and monitoring, and mapping. These skill sets are further enhanced by
our local scientists, biologists, and ecologists with more than 20 years’ experience working in
and around Stuart and Martin counties.

Title/Location: Loxahatchee Wetland Mitigation Bank
Client Name: South Florida Water Management District
Dates: 2004 to Present
Description: In partnership with the SFWMD, Tetra Tech has designed, permitted, and
constructed the Loxahatchee Mitigation Bank (Bank) in Palm Beach County. Tetra Tech is now
in the 15th year of restoration implementation for this 1,256-acre wetland restoration project.
The restoration and enhancement efforts for the Bank address both hydrologic improvements
and vegetation management activities. This combination of activities is intended to promote the
re-establishment of an historic Everglades mosaic, with the final outcome of the restoration
project being a sustainable wetland with ecological
functional values representative of an undisturbed
wetland.
Tetra Tech designed a comprehensive monitoring
program that includes the development and
implementation of pre- and post-construction ecological
monitoring plans. In 2002, Tetra Tech conducted wildlife
monitoring at forested and herbaceous reference
wetlands located in the A.R. Marshall Loxahatchee
National Wildlife Refuge located north of the Bank site.
Bird, fish, mammal, reptile and amphibian population
data collected at the reference wetlands are used for success determination of the Bank.

Tab 2  Page 2-21

City of Stuart, Florida–RFP No. 2020-101
Professional Environmental Consulting Services

In January 2003 following completion of construction activities, an
extensive ecological monitoring program commenced at the Bank site.
On an annual basis, ecological monitoring activities are conducted to
document the Bank’s current ecological condition for comparison
against specific success criteria and the Bank’s trend toward final
success. Success criteria include vegetative coverage, vegetative
species diversity, wildlife utilization, exotic and nuisance species
coverage, and hydrology. Vegetation surveys to document vegetative
coverage, species diversity, and exotic and nuisance species coverage
are conducted using line-intercept and quadrat sampling methodology.
Bird, fish, mammal, reptile and amphibian population data are collected to document wildlife
utilization. Avian surveys methods include belt survey transects and time-area count locations
in forested and herbaceous wetlands. Drift fences, amphibian poles, night surveys, fish traps
and as-encountered surveys are used to acquire data on other vertebrate classes present.
Hydrologic conditions at the Bank are monitored using continuous water level recorders.
Monitoring methods for all parameters used were reviewed and approved by SFWMD, FDEP,
and the USACE. Tetra Tech biologists collect, interpret, and present the data in an annual
report. The annual report is submitted to the FDEP and USACE for review and approval and is
used as the basis for success determination.
In 2018 the Bank successfully met all mitigation criteria outlined in the state and federal
permits. Currently, the Bank permit is being modified to add land and credits.

Title/Location:

Blackstone Preserve Environmental Assessment, Mitigation
Planning, and Ecological Monitoring, Lehigh Acres–Lee County, FL

Client Name: Lehigh Acres Municipal Services Improvement District
Dates: 2018 to 2019
Description: Conducted a field investigation of the Blackstone Property located in the city of
Lehigh Acres in Lee County, Florida. The Blackstone Property was proposed to provide
stormwater attenuation and management in support of the SR 82 road widening project. The
purpose of the field investigation was to document current site conditions including an
assessment of jurisdictional wetlands and state and/or federally listed species and their
associated habitats within the Blackstone Property. The Environmental Assessment (EA)
Report summarized activities conducted and findings from the field investigation. A discussion
of development implications from any wetlands and listed species on site, and any potential
state or federal environmental permitting obligations was also included. Based on the
information presented in the EA Report, a Mitigation Plan was drafted to mitigate impacts to
wetlands from construction of the Blackstone Preserve. The final phase of the project included
subsequent mitigation monitoring to document the trends toward final mitigation success.
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Title/Location:

Turpentine Mitigation Bank Feasibility Study–Hernando and Pasco
County, FL

Client Name: Turpentine Land, LLC
Dates: 2019
Description: Quest Ecology was hired to conduct the initial field and desk-top evaluations,
regulatory agency input, potential credit yield, costs and estimated time frames associated with
establishing the bank. The following general items were included:
 Background data collection, existing permits review, database searches, field map
compilation, financial assurance requirements; engineering coordination as needed; and
investigation into incorporating borrow pit construction into the planning;
 Preliminary field reviews;
 Preliminary mapping of existing habitats; draft assessment area mapping; draft mitigation
plan & methods;
 Preliminary research on implementation costs (engineering, construction, planting,
monitoring, maintenance), and evaluation of bank phasing options;
 Preliminary Uniform Mitigation Assessment Methodology calculations/credit yield; and
 Pre-app meeting with SWFWMD and USACE; follow up notes and updating above based
on results; report to the client.

General Consultation and Coordination
The following projects highlight other recent successful projects implemented for government
agencies to further emphasize our experience in environmental consulting services. We have
also included additional services and support that we can provide to the City under this contract,
if needed.
Through these projects we have worked closely with our clients to ensure project success even
on the shortest schedules. We have become accustomed to representing our clients with other
agencies or private entities with positive outcomes and we clearly communicate messaging and
meeting outcomes. We also are well versed in presenting at public meetings as well as
managing all aspects of public meetings on both controversial projects and well-received
informational meetings. Tetra Tech will be available to assist the City with technical issues as
needed.
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Everglades Agricultural Area (EAA A2) Storage Area and Treatment
Title/Location: Wetlands Feasibility & Engineering Services– Everglades
Agricultural Area, FL
Client Name: South Florida Water Management District
Dates: 2017 to Present
Description: Ongoing damaging freshwater discharges from Lake Okeechobee impacting
both the St. Lucie and the Caloosahatchee estuaries pushed Florida to pass Senate Bill 10
(May of 2017) to evaluate construction of a reservoir to capture and treat excess water from
Lake Okeechobee and redirect it south to the Greater Everglades. The Law required the
SFWMD to deliver the feasibility study by March 30, 2018.
In October of 2017, the SFWMD turned to J-Tech (a joint
venture between Tetra Tech and Jacobs) to support the
preparation of a “Post Authorization Change Report”
(PACR) for the Everglades Agricultural Area Storage
Reservoir and Stormwater Treatment Area (EAA Reservoir)
Project. J-tech immediately mobilized an on-site technical
team and began a collaborative effort led by the SFWMD to
produce a 3,500-page document, typically programmed by
the USACE for a 3-year duration. Previous planning level
documents for the EAA Reservoir included a shallow flow equalization basin design.
However, this expanded project effort converted that concept to a deep reservoir with a
stormwater treatment area to meet the full requirements of SB 10. Despite schedule
constraints and other factors, including input from federal partners and intense public
involvement, the report was successfully completed and submitted to the Assistant Secretary
of the Army Civil Works on March 29, 2018, ahead of the deadline.
SFWMD is to be congratulated for leading this effort, as it was only the second time that a
non-federal sponsor developed the requested documentation. With full Congressional
approval and the signature of the President in October 2018, this was the first time such a
document has been approved through the federal process sponsored by a non-federal
sponsoring agency.
Our proud partnership included J-Tech staff working side-by-side with SFWMD staff in a “War
Room” setting for five months, including extremely
effective “lock down” sessions with J-Tech and SFWMD
staff sequestered in a larger War Room developing
critical elements of the document together, sharing files
electronically and editing portions of it in real time.
J-Tech’s work within this effort included a feasibility level
design of all facilities, seepage modeling, geotechnical
investigations, wind and wave run up modeling, detailed
cost estimating, NEPA analysis, biological assessment for
consultation on protected species, habitat unit
calculations and evaluation of the report for policy
compliance. The J-Tech team worked closely with
SFWMD scientific, modeling, operations, engineering,
and cost estimating staff to ensure that the selected plan
was the best value.
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Since the completion and submittal of the PACR, J-Tech has continued to support the
SFWMD with assessments, planning, and preliminary engineering tasks to continue to
advance this project in support of SFWMD objectives to work around all obstacles to keep this
project progressing towards final design and construction.
Methodology & Approach
 The project schedule for the completion of this effort was the greatest challenge for the
feasibility study.
 Continuity of staff from Acceler8 team to this streamlined our efforts and helped to
expedite the delivery of our services.
 Fully integrated partnership with the SFWMD with a combination of on-site staff,
supported by our ability to deploy additional resources from our J-Tech firms added to our
capabilities in a scalable manner.
 Expedited efforts on our portions of the Draft Biological Assessment, Feasibility Report
Preparation, and Document Production.
Quality Control/Quality Assurance
 Project Assurance and Savings Clause Analysis.
 Geotechnical Investigations and reporting.
Management Processes Utilized
 Full partnership and corporate commitment in SFWMD-led expedited delivery model.
 Fully integrated technical team.
 Agency coordination.

Title/Location:

Port of Ft. Pierce Master Environmental and Mitigation Planning–St.
Lucie County

Client Name: St. Lucie County
Description: In 2017, Tetra Tech, Inc. investigated mitigation options for planned future
impacts at the Port of Ft. Pierce. We conducted field investigations into candidate mitigation
sites to document current site conditions and developed site specific restoration prescriptions
that could be implemented to offset Clean Water Act (CWA) Section 404 impacts to
seagrasses, oysters, hard bottoms and mangroves. We
utilized a towed diver array to survey and collect site
specific data about benthic characteristics. We utilized
this data to prepare Uniform Mitigation Assessment
Methodology worksheet to calculate potential mitigative
lift from each site observed. Following data collection,
we prepared a report of our findings highlighting with
text and maps areas of potential mitigation with the
nearby vicinity of the Indian River Lagoon. In addition,
we coordinated our efforts with St. Lucie County’s
Environmental Resources Department in an effort to
compliment future planned aquatic resources
restoration projects.
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Title/Location:

St Lucie County Culvert Structure Inspection Program–St. Lucie
County

Client Name: St. Lucie County
Description: Description: St. Lucie County owns, operates, and maintains hundreds of
culverts and other water control structures throughout their 688-square-mile service area.
Operation of these structures over such a large area requires a considerable amount of
planning and record keeping. The Engineering Division manages these water systems for water
quality, flood control, ecosystem restoration, and irrigation water supply. Tetra Tech aids these
efforts by providing a full commercial dive team to help them identify structure deficiencies to
generate recommendations for corrective actions to improve structure operation.
Since 2016, Tetra Tech completed 16 separate dive
inspections cataloging the conditions of the surface and
endwalls, wingwalls, and water control appurtenances.
All inspections for all years were completed with zero
safety incidents. Tetra Tech provides all necessary
equipment to safely perform the inspections while
creating a full-dive color video. Culvert inspections
include civil/structural inspection as well as a penetration
dives inside applicable structures.
Reports include the structure description, inspection
results, inspection conclusions and recommendations, completed inspection checklists,
photographs, and video footage of findings.

Title/Location: Martin County Resiliency Planning–Martin County, FL
Client Name: Martin County
Dates: 2018 to Present
Description: Erin L. Deady, PA assisted Martin County in securing two Department of
Environmental Protection Resiliency Planning Grants through the State of Florida. The firm has
implemented one grant and is in process implementing the second one. In “Phase I” of the
project, the firm developed a Gap Memorandum identifying sources of available or needed data
to further a vulnerability assessment planning process and created a background alternatives
Memorandum on the various sea level rise projections being utilized by local governments in
Florida. The Memorandum served as a basis for Martin County using the sea level rise
projections for the Southeast Florida Regional Climate Compact and initial modeling to
determine sea level rise impacts in the County.
As part of the effort, the team did an analysis of the County’s current efforts within the Federal
Emergency Management Agency (FEMA) Community Rating System (CRS) Program and
developed recommendations for improvement of its Class Rating, including some linked to
future sea level rise planning efforts.
Finally, the project developed a second map series identifying critical facilities and infrastructure
with potential sea level rise impact risk assessment and then categorized those risks as low,
medium or high. Final reports were developed and the grant was closed out on time and on
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budget. The project served as the County’s initial effort to develop datasets to support future
sea level rise planning.
The firm also assisted the County in securing a second Resiliency Planning Grant for 20192020 with dedicated County match funds, “Phase II”. The firm is the primary contractor and is
leading a team to develop a Resiliency Plan with a Vulnerability Assessment that develops and
collects further datasets to better inform its planning efforts. The firm conceived of the approach
to tie the planning efforts with the development of a FEMA CRS Watershed Management Plan
so that it will have the dual purpose of guiding vulnerability planning efforts simultaneously
improving the County’s Class Rating in CRS. There are multiple internal and external
engagement activities as well as the development of a planning document.
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Price Proposal
As instructed in the solicitation, Tetra Tech is providing our Price Proposal showing staff
positions and rates.

Table 3-1. Tetra Tech Schedule of Hourly Rates
CLASSIFICATION
RATE
Engineers / Scientists / Planners
Eng/Sci/Planner Technician I
$45.00
Eng/Sci/Planner Technician II
$55.00
Eng/Sci/Planner Technician III
$67.00
Eng/Sci/Planner Staff I
$76.00
Eng/Sci/Planner Staff II
$87.00
Eng/Sci/Planner Staff III
$99.00
Eng/Sci/Planner Staff IV
$114.00
Eng/Sci/Planner Staff V
$129.00
Eng/Sci/Planner Senior Staff I
$143.00
Eng/Sci/Planner Senior Staff II
$160.00
Eng/Sci/Planner Senior Staff III
$178.00
Eng/Sci/Planner Senior Staff IV
$195.00
Senior Consultant I
$220.00
Senior Consultant II
$245.00
Senior Consultant II
$265.00
Principal
$295.00
Financial Support / Procurement / Administrative
Project Support Services I
$57.00
Project Support Services II
$78.00
Project Support Services III
$99.00
Project Support Services IV
$114.00
Project Support Services V
$145.00
Rates are good through 2020 only and are subject to annual escalation
thereafter.
Rates include direct labor, overhead, G&A, and fee.
All other direct costs and subcontract costs will be charged at cost plus
10%.
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Equipment Schedule
Equipment Category
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Digital Cameras and Small Field
Equipment/Tools
Differential Global Positioning Systems
(DGPS)
Differential Global Positioning Systems
(DGPS)
Differential Global Positioning Systems
(DGPS)
Differential Global Positioning Systems
(DGPS)
Groundwater, Surface Water, and Sediment
Sampling Equipment

Qty
2
2
1

Daily
Rate

Model
GoPro Hero2/3/4

$7.00

Canon digital camera and
underwater housing
JOBO PhotoGPS (Includes
interface cable)

$7.00
$7.00

1

Pentax Optio 5 Mpixl

$7.00

1

Kodak 10xZoom Easy Share

$7.00

1

Cannon Powershot with
underwater housing

$7.00

3

Garmin NUVI250

$7.00

6

Garmin GPS Map 60CSx

$7.00

Turbidimeter HACH
2100P/2100Q
Spectrophotometer HACH
DR/2000
Kenwood - Portable VHF 05W
16 Ch 136-174 MHz radio

$7.00

3
1
10

$7.00

3

Cement mixing drills

4

HOBO water
temperature/pressure/light
sensors

2

Apple Ipad field tablets

2

Samsung Galaxy ruggedised
field tablets

2

Trimble Ag132 GPS (Includes
Rovers and Base Stations)

$45.00

1

Trimble DSM232 GPS

$45.00

1
2

4

Juniper Systems Geode MultiGNSS Sub-meter Receiver
Pacific Crest radio modems
(pair)
Honda EU 2000i Generator

$45.00
$45.00

$40.00
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Equipment Category
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment

Qty

Daily
Rate

Model

1

Dewalt 8000 KW Generator

$40.00

1

MultiQuip Industrial 2" Trash
Pump/ Grout Pump/ 2" and 1"
hoses

$40.00

2

Cole Parmer Peristaltic Pump

$40.00

1
1
2

YSI PRO DSS Water Quality
Meter
YSI Quattro Water Quality
Meter
Variable Speed Submersibile
Pump

$40.00
$40.00
$40.00

2

Survey Tripod and Level

$40.00

4

Water Level Meters

$40.00

1

Mini Rae LTE PID/ 4 gas meter

$40.00

2

Hach 2100Q Turbidmeter

$40.00

1

Hach Chlorine Meter

$40.00

2

Draeger Pump

$40.00

1

Well Vu 300' Well Camera

$40.00

3

Van Dorn Sampler

$40.00

3

Secchi Disk

$40.00

2

NIST Thermometers

$40.00

3

3" Stainless Steel Hand Auger

$40.00

1

1.5" Stainless Steel Soil Corer

$40.00

1

Dewalt 7000 watt generator

$40.00

2

Glove box

$40.00

2

Fisher Scientific Centrifuge

$40.00

1

Wildco Petite Ponar- 6 inch

$40.00
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Equipment Category
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment
Groundwater, Surface Water, and Sediment
Sampling Equipment

Qty
2

Geopump Peristaltic Pump

$40.00

1

2-inch Wildco Push Corer

$40.00

1

3-inch Custom Piston Corer

$40.00

2

Kahlsico VanVeen

$40.00

1

White's Electronic Pipe Locator

$40.00

2

Splash Underwater Cam and
Video Monitor

$40.00

4

Tow-sleds

$10.00

Motor and Inflatable Boats

1

Motor and Inflatable Boats
Motor and Inflatable Boats
Motor and Inflatable Boats

1
1
1

Motor and Inflatable Boats

1

Motor and Inflatable Boats

1

Electronic Data Collection Program
Electronic Data Collection Program
Electronic Data Collection Program
Hydrophones, Hydrophone Calibrator and
Secondary Wind Screens
Submersable Remotely Operated Vehicle
(ROV)

Daily
Rate

Model

1

26' flat deck catamaran, twin
150 yamaha 4-stroke
19' Twin Vee and Trailer
16' Carolina Skiff and Trailer
25' Carolina Skiff and Trailer
13' Diamondback Air Boat
(Chevy 350)
12' John Boat with outboard (9.9
HP, 15 HP, or Motor Guide 24V)
Drone - DJI Phantom
Drone - Custom hex
Electronic Data Collection
Program

1

Remote Diver Directed
Bathymetric Float

1

VideoRay

$400.00
$90.00
$90.00
$250.00
$200.00
$90.00

$165.00

$200.00

$315.00
Surface-supplied Dive Gear
Surface-supplied Dive Gear
Surface-supplied Dive Gear

1
2
2

Surface-supplied Dive Gear

2

Surface-supplied Dive Gear
Surface-supplied Dive Gear

2
2

Surface-supplied Air Dive Trailer
Kirby Morgan SuperLite 17
Kirby Morgan SuperLite 27
Surface-supplied diver hot water
machine
Surface-supplied video system
Cascade air suplly system
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Equipment Category

Qty

SCUBA Gear

4

SCUBA Gear
SCUBA Gear
SCUBA Gear

2
6
10

Model
OTS under water
communications system
(wired/wireless)
DAN Oxygen Kit
BCD, regulator, weights, etc.
Pony Bottle Kit

Work Vehicle
Work Vehicle
Work Vehicle
Work Vehicle
Work Vehicle

3
2
2
1
1

2018 Chevy 1500 Silverado 4x4
2018 Chevy Colorado 4x4
2007 Ford F150 4x4
2006 Ford F250 diesel 4x4
ATV - Kawasaki Mule

Daily
Rate
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Drug-Free Work Place Certification
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Public Entity Crimes Form–Notification of Public Entity Crimes Law
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Conflict of Interest Disclosure Form
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Florida Business License
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Tab 4 Insurance

Tab 4  insurance

Tab 4  Insurance
Tetra Tech has and will maintain insurance coverages at the levels as specified in the RFP. A
certificate is provided following.
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Tab 5 Other Information

Tab 5  other information

Tab 5  Other Information
Tetra Tech Team Subcontractors
The Tetra Tech Team has been assembled to provide the City of Stuart with the best quality of
Environmental Consulting Services and to ensure successful projects that meet your goals and
objectives.
Firm

Location

Tetra Tech, Inc.

Ardaman & Associates, Inc.

Erin L. Deady, PA

Primary Role

759 S. Federal Highway, Suite 314
Stuart, FL 34994

Environmental audits, code
revisions, Phase I and II ESA,
wetlands, wildlife, permitting,
preserve management

460 NW Concourse Place, Unit 1
Port St. Lucie, FL 34986

Phase I and II ESA

54 ½ SE 6th Ave.
Delray Beach, FL 33483

Resilience Planning, code revisions

735 Lakeview Drive
Wimauma, FL 33598

Wetlands, wildlife, permitting,
preserve management

Quest Ecology, Inc.

Ardaman & Associates, Inc. (a Tetra Tech company) has held a
continuing service contract with neighboring St. Lucie County for providing
Phase I & II ESAs since 2001. Ardaman also maintains a continuing service contract with Martin
County for geotechnical engineering services, which includes performing various environmental
engineering services. Ardaman previously worked with the City of Stuart and FDEP for the
complete remediation of petroleum contamination at the City of Stuart Maintenance Garage
located at 407 Martin Luther King Jr. Boulevard (FDEP Facility ID 438629854). Ardaman has
addressed thousands of environmental issues and challenges throughout the state of Florida.
They currently prepare over 1,000 Phase I and Phase II environmental assessments per year,
and have averaged such numbers for many years. Further, Ardaman routinely performs
contamination assessments, risk assessments, asbestos surveys, remedial action planning and
implementation and initial remedial action (IRA) programs for both private- and public-sector
entities. Over Ardaman’s 32 years with a branch office in St. Lucie County, they have gained a
considerable amount of experience regarding the geologic conditions in the region, and we will
use this experience to “hit the ground running” with this contract.
Further, they have placed all of their projects in a database, and they regularly reference this
information when preparing to assess a site so that they have information regarding the
subsurface conditions on nearby potential contamination sources before beginning. This
improves efficiency and saves effort and cost for the City.
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Erin L. Deady, P.A. was formed in 2011 as a multi-service legal and
planning firm to solve the environmental and land use challenges of
today. Clients include both public and private sector, face complex problems related to their
projects, policies and funding. Erin Deady, P.A. brings a wealth of knowledge regarding land
use services including review of development packages, comprehensive plan development,
rewrites, updates and amendments, evaluation and appraisal reports, development of land
development regulations and code development and revisions. Always mindful of new changes
to growth management laws, the firm provides strong credentials in terms of project
management for land use issues.
A large area of Erin Deady’s efforts is helping clients navigate the increasing challenges of
resilience and climate adaptation and potential liabilities associated with responding to climate
change. The firm has a strong track record in developing and implementing sustainability and
climate plans and linking those initiatives to Comprehensive Plans and Codes.
Erin Deady will support Tetra Tech in the following areas for the Professional Environmental
Consulting Services contract:
 Environmental audits and review of development packages;
 Environmental code revisions; and
 Resilience Planning.
Quest Ecology Inc. (Quest) is a state certified DBE and MBE (woman-owned)
business specializing in ecological studies and natural resource management. Quest
was founded in October 1996, and has grown to a dedicated team of eleven (11)
professionals, specializing in wildlife biology, wetland science, botany, GIS, and
public involvement. Vivienne Handy, President and Principal Ecologist, a certified
Professional Wetland Scientist (PWS), has over 26 years of experience in environmental
regulation and habitat restoration. Quest’s main office is located in Wimauma, approximately 30
miles southeast of Tampa, in Hillsborough County, Florida; their South Florida field office is
located in Fort Lauderdale. Quest is a Sub-Chapter S Corporation, with currently active status
under the laws of the State of Florida.
Quest Ecology will support Tetra Tech in the following areas for the Professional Environmental
Consulting Services contract:
 Protected Species Assessments;
 Environmental Permitting; and
 Wetland and Preserve Area Management.
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Tab 6  Addenda
Tetra Tech acknowledges receipt of Addenda 1 and 2; copies of the signed signature pages are
attached.
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Request for Proposal (RFP) No. 2020-101
Professional Environmental Consulting Services

Event

Date

Date RFP Issued

10/24/19

Due date for proposer questions

11/13/19

RFP Due Date

11/20/19
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City of Stuart
RFP 2020-101
Professional Environmental Consulting Services

Advertisement
Proposals for professional environmental consulting services will be received by the City of Stuart
at the Procurement Office, 121 S.W. Flagler Avenue, Stuart, Florida, 34994, until November 20,
2019 at 2:30 P.M.
The City of Stuart is seeking professional Environmental Consulting Services from a firm or firms
to provide Environmental Consulting to the City of Stuart for a period not to exceed three years.
An original, six (6) copies and one (1) electronic copy (PDF format preferred) on a CD or flash
drive must be submitted in sealed envelopes/packages addressed to Procurement Division, City
of Stuart, and marked RFP 2020-101 Professional Environmental Consulting Services.
Submittals received after that date and time will not be accepted or considered and will be retained
in the Procurement Office unopened.
A complete bid package can be obtained by contacting the Procurement Office at 772-288-5320,
purchasing@ci.stuart.fl.us or from DemandStar at http://www.demandstar.com or by calling (800)
711-1712. The City of Stuart is not responsible for the content of any bid package received
through any 3rd party bid service or any source.
Mail/Overnight/Hand Deliver Submittal Responses to:
Stuart City Hall
Procurement Office
121 S.W. Flagler Avenue
Stuart, Florida 34994
Mark outside of envelope: RFP 2020-101 Professional Environmental Consulting Services
Dated:
Published:

10/15/19
10/24/19
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PART 1 - GENERAL INFORMATION
1.1.
OVERVIEW
This Request for Proposal (RFP) provides guidelines for the submission of proposals in response
to the City of Stuart’s solicitation for firms and individuals to provide Professional Environmental
Consulting Services as described herein.
1.2.
PROPOSERS’ COSTS
The City shall not be liable for any costs incurred by Proposers in connection with preparation of
a response to this RFP.
1.3.
INQUIRIES
The City will not respond to oral inquiries. Interested proposers may contact the Procurement
Office regarding questions about the proposal at the Procurement Division, City Hall, 121 SW
Flagler Avenue, Stuart, FL 34994, email: purchasing@ci.stuart.fl.us. The Procurement Office will
also receive written requests for clarification concerning the meaning or interpretation of this RFP,
until November 13, 2019. Questions shall be faxed or emailed with reference to the RFP number.
All proposers are expected to carefully examine the proposal documents. Any ambiguities or
inconsistencies should be brought to the attention of the City through written communication with
the City prior to opening of the proposals.
Respondents may not contact any member of the selection committee, City employee or City
elected official during this solicitation process. All questions or requests for clarification must be
routed through the Procurement Office.
1.4.
DELAYS
The City may delay scheduled due dates, if it is to the advantage of the City to do so. The City
will notify proposers of all changes in scheduled due dates by written addenda submitted to the
City.
1.5.
QUALIFICATION SUBMISSION AND WITHDRAWAL
The City will receive all proposals at the following address:
Stuart City Hall
Procurement Division
121 S.W. Flagler Avenue
Stuart, Florida 34994
To facilitate processing, please mark the outside of the envelope as follows: RFP 2020-101
Professional Environmental Consulting Services. The envelope shall also include the
proposer's return address. Respondents shall submit one (1) original, six (6) copies and one (1)
electronic copy (PDF format preferred) on a CD or flash drive of their proposal submittal in a
sealed envelope marked as noted above. A proposer may submit the proposal by personal
delivery, mail, or express shipping service.
THE CITY MUST RECEIVE ALL PROPOSALS BY
2:30 P.M. ON Wednesday November 20, 2019
Due to the irregularity of mail service, the City cautions proposers to assure actual delivery of
mailed or hand-delivered proposals directly to the City's Procurement Office, as specified above,
prior to the deadline set for receiving proposals. A proposal received by the City Procurement
Office after the established deadline will be returned unopened to the proposer.

RFP 2020-101 Professional Environmental Consulting Services

Page 3

Proposers may withdraw their proposal submissions by notifying the City in writing at any time
prior to the deadline for proposal submittal. Proposers may withdraw their submissions in person
or by an authorized representative. Proposers and authorized representatives must provide the
letter of withdrawal, picture identification, proof of authorization (in the case of authorized
representatives) and provide the City with a signed receipt for the withdrawn proposal. After the
deadline, proposals once opened, become a public record of the City and are subject to the
provisions of the Florida Public Records Law. As such they are subject to public disclosure in
accordance with Chapter 119, Florida Statutes.
1.6.
ADDENDA
If revisions become necessary, the City will provide written addenda. It is the responsibility of the
proposer to obtain any addenda issued. The City will make every effort to notify registered
Proposers by email that an addendum has been made to the RFP. The City shall not be
responsible for providing notice of addenda to potential proposers who receive an RFP package
from sources other than the City or DemandStar. All addenda issued by the City must be
acknowledged within the proposal at the time it is submitted to the City. Failure to acknowledge
all addenda may result in disqualification.
1.7.
EQUAL OPPORTUNITY
The City recognizes fair and open competition as a basic tenet of public procurement and
encourages participation by minority and women owned business enterprises.
1.8.
CONTRACT
A final contract will be negotiated with a term agreement for an initial one (1) year period with the
option of two (2) additional one (1) year renewals, upon the mutual written agreement of the
parties.
1.9.
DEVELOPMENT COSTS
Neither the City nor their representatives shall be liable for any expenses incurred in connection
with the preparation of a response to this RFP. Respondents should prepare their submittals
simply and economically, providing a straightforward and concise description of the respondent’s
ability to meet the requirements of the RFP.
1.10. INSURANCE
The successful professional shall not commence any work in connection with this agreement until
it has obtained all of the following types of insurance and the City has approved such insurance.
Nor shall the successful professional allow any subcontractor to commence work on its
subcontract until all similar insurance required of the subcontractor has been so obtained and
approved. All insurance policies shall be with insurers licensed and authorized to do business in
the State of Florida. The successful professional shall maintain required insurance coverage for
the full term of this agreement or for such longer periods as may be specifically required herein.
All insurance policies shall be issued by companies authorized to do business under the laws of
the State of Florida and rated no less than “B” as to management and no less than Class “VIII” as
to strength in accordance with the A.M. Best Company Insurance Guide, or its equivalent as
determined by the City in its sole discretion.
Loss Deductible Clause: The City shall be exempt from, and in no way liable for, any sums of
money which may represent a deductible in any insurance policy. The payment of such deductible
shall be the sole responsibility of the professional and/or subcontractor providing such insurance.
Worker's Compensation Insurance: The professional/service provider shall maintain during the
life of this Agreement, Worker's Compensation Insurance for all of its employees connected with
the work of this project that complies fully with the State of Florida Worker's Compensation Law,
F.S. 440.
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General Liability: The Proposer shall, during the life of this agreement take out and maintain
broad form Commercial General Liability including but not limited to bodily injury, property
damage, contractual liability, products and completed operations, and personal injury with limits
of not less than $1,000,000 per occurrence, $1,000,000 aggregate covering all work performed
under this Contract. Include broad form property damage (provide insurance for damage to
property under the care custody and control of the contractor)
Business Automobile: The professional/service provider shall during the life of this agreement
take out and maintain Business Automobile Liability form with coverage for symbol I (any auto)
with limits of not less than $1,000,000.00 combined single limit or $500,000.00 per person/
$1,000,000.00 per accident bodily injury and $250,000.00 per accident property damage.
Certificates of Insurance: The Proposer, upon notice of award, will furnish Certificate of Insurance
Forms. These shall be completed by the authorized Resident Agent and returned to the
Procurement g Office. This certificate shall be dated and show:
a) The name of the insured contractor, the specified job by name and job number, the name
of insurer, the number of the policy, its effective date, and its termination date.
b) Statement that the Insurer will mail notice to the City at least thirty (30) days prior to any
material changes in provisions or cancellation of the policy.
c) The City of Stuart is to be specifically included as an ADDITIONAL INSURED on General
Liability Insurance and Business Automobile Liability Insurance.
d) The City of Stuart shall be named as Certificate Holder. Please Note that the Certificate
Holder should read as follows:
City of Stuart
121S.W. Flager Avenue
Stuart, FL 34994
e) No City Division, Department, or individual name should appear on the certificate. NO
OTHER FORMAT WILL BE ACCEPTABLE.
f)

The “Acord” certification of insurance form should be used.

1.11. PUBLIC ENTITY CRIMES
A person or affiliate who has been placed on the convicted vendor list following a conviction for a
public entity crime may not submit proposals or contract with the City for construction of a public
building or public works; may not submit bids for leases of real property to a public entity; may not
be awarded or perform work as a contractor, supplier, subcontractor, or consultant under a
contract with any public entity; and may not transact business with any public entity in excess of
the threshold amount provided for in s. 287 for CATEGORY TWO for a period of 36 months from
the date being placed on the convicted vendor list. Questions regarding this statement should be
directed to the State of Florida, Bureau of State Procurement (850) 488-8440.
1.12. SUSPENDED VENDOR
An entity or affiliate who has been placed on the State of Florida Suspended Vendor List will not
be considered for award. The Suspended Vendor List is available on the State’s website at:
http://dms.myflorida.com/business_operations/state_purchasing/vendor_information
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1.13. ASSIGNMENT & SUBCONTRACTING
The successful proposer will not be permitted to assign its contract with the City or to subcontract
any of the work requirements to be performed.
1.14. PUBLIC RECORDS
Proposals become “public records” and shall be subject to public disclosure consistent with
Chapter 119.07 Florida Statutes. Document files may be examined, during normal working hours
by appointment. Requested information in this RFP will not be considered confidential and/or
proprietary.
All documents and other materials made or received in conjunction with this project will be subject
to public disclosure requirements of chapter 119, Florida Statutes. The proposal will become part
of the public domain upon opening. Vendors shall not submit pages marked “proprietary” or
otherwise “restricted”.
1.15.

PUBLIC RECORDS LAW: Public Records Relating to Compliance, Request for
Records; Noncompliance, & Civil Action

Note: If the Proposer has questions regarding the application of
Chapter 119, Florida Statutes, to the Proposer’s duty to provide public
records relating to this contract, contact the office of the City Clerk as
the custodian of Public Records for the City of Stuart, and all the
respective departments at 772-288-5306 or mkindel@ci.stuart.fl.us,
City of Stuart, City Clerk 121 SW Flagler Avenue, Stuart, Fl. 34994 per
F.S. 119.12.
In compliance with F.S. 119.0701 the Proposer shall:
a) Keep and maintain public records required by the public agency to perform the service.
b) Upon request from the public agency’s custodian of public records, provide the public
agency with a copy of the requested records or allow the records to be inspected or copied
within a reasonable time at a cost that does not exceed the cost provided in this chapter
or as otherwise provided by law.
c) Ensure that public records that are exempt or confidential and exempt from public records
disclosure requirements are not disclosed except as authorized by law for the duration of
the contract term and following completion of the contract if the Proposer does not transfer
the records to the public agency.
d) Upon completion of the contract, transfer, at no cost, to the public agency all public records
in possession of the Proposer or keep and maintain public records required by the public
agency to perform the service. If the Proposer transfers all public records to the public
agency upon completion of the contract, the Proposer shall destroy any duplicate public
records that are exempt or confidential and exempt from public records disclosure
requirements. If the Proposer keeps and maintains public records upon completion of the
contract, the Proposer shall meet all applicable requirements for retaining public records.
All records stored electronically must be provided to the public agency, upon request from
the public agency’s custodian of public records, in a format that is compatible with the
information technology systems of the public agency.
A request to inspect or copy public records relating to a public agency’s contract for services must
be made directly to the public agency. If the public agency does not possess the requested
records, the public agency shall immediately notify the Proposer of the request, and the Proposer
must provide the records to the public agency or allow the records to be inspected or copied within
a reasonable time.
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If a Proposer does not comply with the public agency’s request for records, the public agency
shall enforce the contract provisions in accordance with the contract.
A Proposer who fails to provide the public records to the public agency within a reasonable time
may be subject to penalties under F.S. 119.10.
If a civil action is filed against a Proposer to compel production of public records relating to a
public agency’s contract for services, the court shall assess and award against the Proposer the
reasonable costs of enforcement, including reasonable attorney fees, if:
1. The court determines that the Proposer unlawfully refused to comply with the public
records request within a reasonable time; and
2. At least 8 business days before filing the action, the plaintiff provided written notice of the
public records request, including a statement that the Proposer has not complied with the
request, to the public agency and to the Proposer.
A notice complies with subparagraph 2 above, if it is sent to the public agency’s custodian of
public records and to the Proposer at the Proposer’s address listed on its contract with the public
agency or to the Proposer’s registered agent. Such notices must be sent by common carrier
delivery service or by registered, Global Express Guaranteed, or certified mail, with postage or
shipping paid by the sender and with evidence of delivery, which may be in an electronic format.
A Proposer who complies with a public records request within eight (8) business days after the
notice is sent is not liable for the reasonable costs of enforcement.
1.16. TAXES & LICENSES
Proposer shall, at his own expense, pay all licenses, fees and taxes on labor, insurance benefits,
vacations, holidays, and all manner of other charges, levies or fees of every description, and
comply with all local ordinances, state and federal laws, rules and regulations applicable to
business to be carried on under this contract.
a) Licenses: Firms utilizing employee leasing companies, Proposers, both corporate and
individual, must be fully licensed and certified for the type of work to be performed in the
State of Florida at the time of receipt. The submittal of any Proposer that is not fully
licensed and/or certified shall be rejected.
b) Sunbiz: Proposers, both corporate and individual, must provide proof that their firm is
registered with the Division of Corporations for the State of Florida.
c) Business Tax Receipt: Proposer shall comply with Business Tax Receipt requirements
for their business location. A copy of the business tax receipt or proof of exemption must
be included with the submittal package, if applicable.
1.17. BACKGROUND INFORMATION
As part of the evaluation process, the City reserves the right, to require a Proposer to submit such
evidence of his/her qualifications as it may deem necessary, and may consider any evidence
available to it as to the qualifications and abilities of the Proposer, including past performance
(experience) with the City by the Proposer or any of their Owners.
1.18. REFERENCES/RECORD CHECK
As part of the evaluation process, the City may conduct an investigation of references, including
but not limited to, a record check of consumer affairs complaints. Proposer’s submission of their
RFP constitutes acknowledgment of the process and consent to investigate. City is the sole judge
in determining Proposer’s qualifications.
1.19. DRUG-FREE WORKPLACE
Preference shall be given to businesses with Drug-Free Work Place (DFW) programs. Whenever
two or more proposals which are equal with respect to price, quality, and service are received by
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the Ctiy for the procurement of commodities or contractual services, a proposal received from a
business that completes the attached DFW form certifying that it is a DFW shall be given
preference in the award process.
1.20. COMPETENCY OF RESPONDENTS
Proposals will be considered only from firms which are regularly engaged in the business of
providing the goods and/or services as described in this RFP and who can provide evidence that
they have established a satisfactory record of performance to insure that they can satisfactorily
execute the services under the terms and conditions stated herein. The term "equipment and
organization" as used herein shall be construed to mean a fully equipped and well established
company in line with the best business practices in the industry and as determined by the proper
authorities of the City.
1.21. PERFORMANCE EVALUATION
Throughout the contract period the vendor(s) performance will be monitored by City staff. If
vendor performance fails to meet the standards specified and receives an unacceptable rating,
the City may without cause and without prejudice to any other right or remedy, terminate the
contract whenever the City determines that such termination is in the best interest of the City.
Vendor’s receiving an unacceptable rating will be notified by certified mail. Contract termination
shall be served by written notice by the Procurement Division.
1.22. REJECTION OF PROPOSALS
The CITY reserves the right to accept or reject any or all proposals, part of proposals, and to
waive minor irregularities or variations to specifications contained in proposals, and minor
irregularities in the proposal process.
1.23. CONFLICT OF INTEREST
The Proposer covenants that they presently have no interest and shall not acquire any interest,
directly or indirectly, which would conflict in any manner or degree with the performance of the
services hereunder. The Proposer further covenants that no person having any such known
interest shall be employed or conveyed an interest, directly or indirectly, in the contract.
1.24. CONE OF SILENCE
A Cone of Silence shall be in effect during the Competitive Solicitation beginning upon the
advertisement for requests for proposals, requests for qualifications and competitive bids. The
Cone of Silence shall continue through the negotiation phase for requests for proposals and
requests for qualifications.
The Cone of Silence shall terminate at the time the City Commission or City Manager makes final
award of a bid or gives final approval of a contract or contract amendment, rejects all bids or
responses to the Competitive Solicitation, or takes other action in the Competitive Solicitation.
Any person or entity that seeks a contract, contract amendment, award, recommendation, or
approval related to a Competitive Solicitation or that is subject to being evaluated or having its
response evaluated in connection with a Competitive Solicitation, including a person or entity’s
representative shall not have any communication with any City Commissioner, the City Manager
and their respective support staff or any person or group of persons appointed or designated by
the City Commission or the City Manager to evaluate, select, or make a recommendation to the
City Commission or the City Manager regarding a Competitive Solicitation.
Any action in violation of this section shall be cause for disqualification of the bid or the proposal.
The determination of a violation shall be made by the City Manager.
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PART 2 - STATEMENT OF WORK
2-1.

BACKGROUND

A general description of the scope of professional services required is, but not limited to, the
following:
A.
B.
C.
D.
E.
F.
G.

Environmental audits of development packages
Environmental code revisions
Environmental site assessments, phase 1 and phase 2
Preliminary wetland and protected species assessments
Environmental Permitting
Wetland and preserve area management
General consultation and coordination

CONSULTANT shall provide for City professional consulting services in all phases of any Project for
which a PURCHASE ORDER has been issued by the City pursuant to this Agreement as hereinafter
provided. These services will include serving as City’s professional consulting representative for the
Project, providing professional consulting consultation and advice and furnishing customary
environmental services and customary services incidental thereto as described on the PURCHASE
ORDER.
Assignment of tasks to the CONSULTANT will be at the sole discretion of the City. CONSULTANT
agrees to assist the City to conform to the annual budget amount for general Consulting work as
established by the City. Work performed under this task shall be by Project Authorization describing
the Scope, Schedule and Budget for each Project. The format for a Project Authorization shall be
provided by the CONSULTANT. The City may choose to select any other firm or use in-house staff
to perform any of the items described in this document in whole or in part in accordance with the
Consultants’ Competitive Negotiation Act (CCNA). Project assignments will be subject to scope
definition on a task-by-task basis. Services will be completed in a timely manner and as agreed to
in writing between the City and CONSULTANT prior to beginning of any work.
Environmental Consulting Services - Provide Environmental Consulting Services as required by
the CITY. Provide Professional Continuing Environmental Consulting Services for the
environmental audits of development packages, environmental code revisions, environmental site
assessments, preliminary wetland and protected species assessments, permitting and general
consultation and coordination. Provide Professional Continuing Environmental Consulting
Services for the Public Works Department to include all of the above and wetland and preserve
area management. CONSULTANT will endeavor to perform in a manner consistent with the
degree of care and skill exercised by members of the same profession under similar current
circumstances.
• Provide environmental code revisions as directed by the City
• Provide environmental site assessments, phase 1 and phase 2
• All completed projects shall include a minimum of five (5) hard copy reports signed and
sealed by the Professional in responsible charge.
• Shall provide environmental audits of development packages
• Staff Assistance - Provide assistance and consulting advice to CITY staff.
• Meetings and Representation - Attend meetings on behalf of and represent the CITY on
technical issues as requested.

Additional Services - Arrange for additional professional or technical
services as may be required by the CITY and direct/coordinate the
work effort of those other technical consultants hired by the
CITY.PART 3 - EVALUATION OF SUBMISSIONS
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EVALUATION METHOD AND CRITERIA
The City reserves the right to evaluate each response on a separate and individual basis. The
City further reserves the right to reject any and all responses submitted, or accept a response
deemed most advantageous to the City. While the City desires to achieve a cost-effective
analysis, the emphasis is on quality, not necessarily the lowest cost. The City’s selection
committee will evaluate proposals and will select the proposer which meets the best interests of
the City. The City shall be the sole judge of its own best interests, the proposals, and the resulting
negotiated agreement.
An Evaluation Committee composed of five (5) City staff shall meet to evaluate each response in
accordance with the requirements of this solicitation. Each Committee member will rank all
proposals based on the criteria below. The top ranked firms may be required to provide a
presentation to the selection committee. The selection committee will recommend award to the
top ranked firm.
The City's decisions will be final. This criterion shall be utilized in the evaluation of the proposals.
The City’s evaluation criteria will include, but not be limited the following:
•
•
•
•
•

Firm Qualifications
Project Manager and Staff Experience
Experience in services requested
Price Proposal
Quality of submittal

Selection: Proposals will be evaluated using the above criteria. The City will assign this task to a
Selection Committee. The City of Stuart reserves the right to select the most qualified
individuals/firms from review of the packages submitted or to interview the most qualified
Respondents prior to requesting authorization to negotiate an agreement with the highest ranked
respondents. Individuals/firms will be notified in writing if they are selected for interview. Notices
for interviews will contain explicit instructions concerning location, date, time and length of
interviews.
Presentations: The City may require oral and visual presentations. This shall be done at the City’s
sole discretion when it feels presentations are essential as part of the evaluation process and are
in the best interests of the City. The City shall be the sole judge and final arbiter of its own best
interests in this matter.
Purchasing Card Program: Preferred method of payment is by means of the City of Stuart
Purchasing Card (VISA). The selected Proposer(s) can take advantage of this program and in
consideration receive payment within several days, instead of the City’s policy of Net 45 days.
Proposers are requested to acknowledge acceptance of purchasing VISA card on the Proposal
Price Form. If acknowledged, payment will be made to the awarded contract by the Visa Pcard at
the negotiated contract price. City shall not pay any service charges or fees for Pcard
transactions.
Terms and Conditions: Any actual or prospective Proposer who disputes the reasonableness,
necessity or competitiveness of the terms and conditions of this request for proposals; selection
or award recommendation shall file such dispute in writing with the City Manager, not later than
close of business on the proposal opening date, as to the terms and conditions, and within ten
(10) days of award recommendation. The City reserves the right to reject any or all proposals
without recourse, to waive technicalities and informalities or to accept the proposal which in its
sole judgment best serves the interest of the City.
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PART 4 - INSTRUCTIONS FOR PREPARING SUBMISSIONS
4-1.
RULES FOR SUBMISSIONS
The submission must name all persons or entities interested in the submission as principals. The
proposal must declare that it is made without collusion with any other person or entity submitting
a proposal pursuant to the RFP. The interested firm or individual must submit one (1) original, six
(6) copies and one (1) electronic copy (PDF format preferred) on a CD or flash drive of their
proposal. Please tab all support documents or attachments according to the order established in
the following paragraph.
IMPORTANT NOTE:
To expedite the evaluation of responses, it is mandatory that all respondents follow the format
and instructions contained herein. The City retains the option to reject any response that does
not conform to the stated requirements.
4-2.
PROPOSAL FORMAT
Proposers should prepare their proposals using the following format. Proposers shall label, tab
and organize proposal submittal documents utilizing the following format as outlined below. All
attachments as requested shall be inserted in the back of each corresponding section.
In preparing your proposal, proposer should assume that the City has no previous knowledge of
their product or capabilities. Each response shall be prepared simply and economically, providing
a straightforward and concise description of the respondent’s capabilities regarding the specific
work to be performed pursuant to this solicitation. Emphasis should be concentrated on
conformance to the solicitation instructions, responsiveness to the solicitation requirements, and
on completeness and clarity of content.
All abbreviations and acronyms used in the response shall be kept to a minimum and defined
upon their first usage. Page size shall be 8.5 x 11 inches, foldouts are not acceptable. The text
size should be 11 point or larger using Arial or Times New Roman font only.
Letter of Transmittal: The response format shall contain a letter of transmittal. The Letter of
Transmittal will summarize in a brief and concise manner the Proposer's understanding of the
scope of work and make a positive commitment to timely perform the work. Provide a statement
indicating the respondent’s interest in, knowledge of, and resources necessary to provide the
services described in this RFP. An agent authorized to contractually bind Proposer must sign the
Letter of Transmittal indicating the agent's title or authority. The transmittal letter shall not exceed
two pages in length.
Tab 1 ~ Corporate Structure and Location
Firms shall provide a brief profile of their company, which should include their history, locations
of their corporate and satellite offices, location of their project team, corporate structure,
ownership interest, and the length of company's existence.
Tab 2 ~ Experience
Indicate the company’s number of years of experience in providing services with other
governmental entities in the State of Florida. List all Florida Clients within the last five years with
agency name and dates of contract (from and to).
Tab 3: Price Proposal and Forms
Proposals must include a schedule of firm rates to be paid each individual/position that will
be assigned to this project.
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Tab 4 ~ Insurance
Provide a statement agreeing to obtain (prior to award) Insurance with coverages as detailed in
the RFP. A certificate of insurance indicating that the firm has coverage in accordance with the
requirements herein set forth may be furnished by the firm to the City along with their qualification
data. A properly completed Accord Form is preferable. The City of Stuart must be named as an
additional insured for all General Liability prior to entering into a contract.
Tab 5: Other Information
Provide any information pertinent to this project that will provide insight to the evaluators about
the qualifications, fitness and abilities of the Respondent (please limit this information to
two pages).
Tab 6: Addenda (if applicable)
All addenda issued pursuant to this solicitation must be acknowledged and submitted as part of
the proposal package.
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PART 5 – FORMS
PRICE PROPOSAL FORM

Position
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DRUG-FREE WORK PLACE
CERTIFICATION
Whenever two (2) or more bids/proposals, which are equal with respect to price, quality, and
service, are received by the City of Stuart for the procurement of commodities or contractual
services, a bid/proposal received from a business that certifies that it has implemented a drugfree workplace program shall be given preference in the award process. In order to have a drugfree workplace program, a business shall:
1. Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession or use of controlled substances is prohibited in the workplace and
specifying the actions that will be taken against employees for violations of such
prohibition.
2. Inform employees about the dangers of drug abuse in the workplace, the business’s policy
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and
employee assistance programs, and the penalties that may be imposed upon employees
for drug abuse violations.
3. Give each employee engaged in providing the commodities or contractual services that
are under bid a copy of the statement specified in number (1).
4. In the statement specified in number (1), notify the employees that as a condition for
working on the commodities or contractual services that are under bid, the employee will
abide by the terms of the statement and will notify the employer of any conviction on or
plea of guilty or nolo contendere to any violation of Chapter 893, Florida Statutes or of any
controlled substance law of the United States or any singular state, for a violation occurring
in the workplace no later than five (5) days after such conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance
or rehabilitation program if such is available in the employee’s community by any
employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through
implementation of Section 287.087, Florida Statutes.
This
Certification
is
submitted
_____________________________________________________
(Individual’s Name)

by

Of
____________________________________________________________________________
_
(Name of Company)
Who does hereby certify that said Company/Vendor has implemented a drug-free workplace
program, which meets the requirements of Section 287.087, Florida Statutes, which are identified
in numbers (1) through (6) above.

Date

Signature
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Public Entity Crimes Form
NOTIFICATION OF PUBLIC ENTITY CRIMES LAW

Pursuant to Section 287.133, Florida Statutes, you are hereby notified that a person or affiliate
who has been placed on the convicted contractors list following a conviction for a public entity
crime may not submit a proposal on a contract to provide any goods or services to a public entity;
may not submit a proposal on a contract with a public entity for the construction or repair of a
public building or public work; may not submit proposals on leases or real property to a public
entity; may not be awarded or perform work as a contractor, supplier, sub-Proposer, or consultant
under a contract with any public entity; and may not transact business with any public entity in
excess of the threshold amount provided in Section 287.017 [F.S.] for Category Two [$35,000.00]
for a period of thirty-six (36) months from the date of being placed on the convicted contractors
list.

Acknowledged by:

Company Name
Signature
Name and title (Print or Type)
Date
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Conflict of Interest Disclosure Form

The award of this contract is subject to the provisions of Chapter 112, Florida Statutes. All
Proposers must disclose within their proposal: the name of any officer, director, or agent who is
also an employee of the City of Stuart.
Furthermore, all Proposers must disclose the name of any City employee who owns, directly or
indirectly, an interest in the Proposer’s firm or any of its branches.
The purpose of this disclosure form is to give the City the information needed to identify potential
conflicts of interest for key personnel involved in the award of this contract.
The term “conflict of interest” refers to situations in which financial or other personal
considerations may adversely affect, or have the appearance of adversely affecting, an
employee’s professional judgment in exercising any City duty or responsibility in administration,
management, instruction, research, or other professional activities.
Please check one of the following statements and attach additional documentation if necessary:
_________ To the best of our knowledge, the undersigned firm has no potential conflict of interest
due to any other Cities, Counties, contracts, or property interest for this proposal.
_________ The undersigned firm, by attachment to this form, submits information which may be
a potential conflict of interest due to other Cities, Counties, contracts, or property interest for this
proposal.

Company Name
Signature
Name and title (Print or Type)
Date
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